| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 401 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 489, 409. 56 RQUTE : US 12
CALL CRDER : 401 CONTRACT I D : B -24596-A COUNTI ES : PORTER
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPCRTE DI STRI CT
CONTRACT TIME : 10/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : N306005
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1106884 ELLAS CONSTRUCTI ON CO $ 2,403,937.71 100. 0000%
2 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 2,531,628 94 105. 3117%
3 36-2231526 WALSH CONSTR CO CF | LL $ 2,589, 243. 14 107. 7084%
4 35-1212938 ATLAS EXCAVATI NG | NC. $ 2,628, 192. 14 109. 3286%
5 35-1035114 SUPERI CR CONSTRUCTI ON' CO $ 2,746, 070.23 114. 2321%
6  35-0918397 R ETH R LEY CONSTRUCTI ON $ 2, 752,701.81 114. 5080%
| (1) 35-1106884 | (2) 35-1582109 | (3) 36-2231526
| ELLAS CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR GO OF | LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105- 01925 9.000 M5 | 1400. 00000 12600. 00| 2047. 50000 18427. 50| 1491. 11000 13419. 99
FIELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUMP|  15500. 00000 15500. 00|  18000. 00000 18000. 00|  100000. 00000 100000. 00
CONSTRUCTI ON' ENGI NEERI NG | | |
0003 110- 01001 LUMP|  120000. 00000 120000. 00|  125000. 00000 125000. 00|  120000. 00000 120000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  12000. 00000 12000. 00| 5000. 00000 5000.00]  12000. 00000 12000. 00
CLEARI NG RI GHT OF WY | | |
0005 202- 02240 710.000 n2 | 7. 25000 5147. 50| 12. 50000 8875. 00| 15. 00000 10650. 00
PAVEMENT, REMOVE | | |
0006 202- 02241 1225.000 m | 6. 25000 7656. 25| 6. 25000 7656. 25| 8. 00000 9800. 00
GUARDRAI L, REMOVE | | |
0007 202- 02277 220.000 m | 3. 45000 759. 00| 9. 50000 2090. 00| 20. 00000 4400. 00
QUTTER, LIP, REMOVE | | |
0008 202-51133 350.000 m | 17. 00000 5950. 00| 8. 00000 2800. 00| 20. 00000 7000. 00
RAILING REMOVE | | |
0009 202-51328 LUMP|  225000. 00000 225000.00]  170000. 00000 170000. 00|  101378. 63000 101378. 63
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0010 202-51368 478.000 n2 | 5. 50000 2629. 00| 32. 00000 15296. 00| 12. 00000 5736. 00
SLOPEVWALL, REMOVE | | |
0011 202- 60820 2265.000 12 | 3. 45000 7814. 25| 1. 07000 2423. 55| 1. 75000 3963. 75
SURFACE M LLING ASPHALT | | |
0012 202- 60822 650.000 n2 | 3. 45000 2242. 50| 4. 69000 3048. 50 1. 75000 1137. 50

SURFACE M LLI NG, PORTLAND CEMENT | [ |
CONCRETE | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

12/ 29/ 00
401 -2

ENG NEER S ESTI MATE: $ 3, 489, 409. 56 ROQUTE : US 12
CALL ORDER . 401 CONTRACT ID : B -24596-A COUNTI ES : PORTER
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-1582109 | (3) 36-2231526
| ELLAS CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 202-99383 47.000 m | 59. 00000 2773. 00| 45. 55000 2140. 85| 33. 58000 1578. 26
TERM NAL JO NT, REMOVE | [ |
0014 203- 02000 1610.000 n8 | 18. 00000 28980. 00| 20. 00000 32200. 00| 20. 72000 33359. 20
EXCAVATI ON, COVVON | | [
0015 203- 02070 30.000 nB8 | 29. 00000 870. 00| 30. 00000 900. 00| 135. 96000 4078. 80
BORROW | | |
0016 205-02224 500.000 m | 6. 50000 3250. 00| 6. 50000 3250. 00| 6. 50000 3250. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0017 206-51230 36.000 nB8 | 24. 00000 864. 00| 35. 00000 1260. 00| 41. 16000 1481. 76
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0018 211- 02060 64.000 nB8 | 33. 50000 2144. 00| 25. 00000 1600. 00| 61. 66000 3946. 24
B BORROW FOR STRUCTURE BACKFI LL | | |
0019 213-52830 6.000 nB8 | 210. 00000 1260. 00| 275. 00000 1650. 00| 250. 00000 1500. 00
FLOMBLE MORTAR | | [
0020 213-52831 10. 000 EACH 30. 00000 300. 00| 50. 00000 500. 00| 31. 34000 313. 40
DRI LLED HOLE FOR FLOMBLE MORTAR | | |
0021 303-52308 286.000 My | 24. 00000 6864. 00| 19. 40000 5548. 40| 17. 02000 4867.72
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0022 303-52309 2250.000 My | 18. 50000 41625. 00| 15. 74000 35415. 00| 13. 17000 29632. 50
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0023 402- 05474 25. 000 | 46. 00000 1150. 00| 46. 00000 1150. 00| 48. 00000 1200. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0024 402-05477 265.000 My | 46. 00000 12190. 00| 46. 00000 12190. 00| 47. 00000 12455. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0025 402- 05481 1775.000 My | 31. 00000 55025. 00| 31. 00000 55025. 00| 32. 00000 56800. 00
HVA BASE 25.0 nm SHOULDER | | [
0026 402- 05487 545.000 My | 34. 00000 18530. 00| 34. 00000 18530. 00| 35. 00000 19075. 00
HVA | NTERVEDI ATE 19. 0 mm SHOULDER | | |
0027 402- 05490 250.000 My | 39. 00000 9750. 00| 39. 00000 9750. 00| 40. 00000 10000. 00
HMA SURFACE 9.5 nm SHOULDER | | |
0028 406- 05520 4,500 MW | 330. 00000 1485. 00| 330. 00000 1485. 00| 330. 00000 1485. 00
ASPHALT FOR TACK COAT | | |
0029 501- 05310 47.000 m | 290. 00000 13630. 00| 240. 00000 11280. 00| 307. 90000 14471. 30
TERM NAL JO NT | | [
0030 601-01115 4.763 m | 93. 00000 442. 96| 93. 00000 442. 96| 92. 94000 442. 67
GUARDRAI L, WBEAM 0.476 m SPACI NG | |
0031 601-01522 6.000 EACH 1300. 00000 7800. 1300. 00000 7800. 00 1300. 00000 7800. 00
GUARDRAI L TRANSI TI ON TYPE TGB
0032 601-02103 83.820 m | 43. 00000 3604. 43. 00000 3604. 43. 00000 3604. 26

GUARDRAIL, W BEAM SHOP CURVED, 1.905 m |

SPACI NG

00
I
26
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

12/ 29/
401 -3

00

ENG NEER S ESTI MATE: $ 3, 489, 409. 56 ROQUTE : US 12
CALL ORDER . 401 CONTRACT ID : B -24596-A COUNTI ES : PORTER
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-1582109 | (3) 36-2231526
| ELLAS CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0033 601-04746 2.000 EACH 5100. 00000 10200. 00| 8150. 00000 16300. 00| 8180. 00000 16360. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0034 601- 05999 4.000 EACH 45, 00000 180. 00| 45. 00000 180. 00| 45, 00000 180. 00
CURVED TERM NAL END | [
0035 601- 06037 4.000 EACH 625. 00000 2500. 00| 625. 00000 2500. 00| 625. 00000 2500. 00
GUARDRAI L END TREATMENT, | | |
0036 601- 94690 2.000 EACH 3350. 00000 6700. 00| 3350. 00000 6700. 00| 3350. 00000 6700. 00
GUARDRAI L END TREATMENT, MB | | [
0037 601-97803 1.000 EACH| 2200. 00000 2200. 00| 2200. 00000 2200. 00| 2200. 00000 2200. 00
GUARDRAI L END TREATMENT, MsS, SPARE | | |
PARTS PACKAGE | | |
0038 601-99105 838.200 m | 32. 55000 27283. 41| 32. 55000 27283. 41| 32. 55000 27283. 41
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0039 601-99106 7.620 m | 58. 00000 441. 96| 58. 00000 441. 96| 58. 00000 441. 96
GUARDRAI L, W BEAM 0. 952 m SPACI NG | | |
0040 601-99108 175.260 m | 47. 00000 8237. 22| 47. 00000 8237. 22| 47. 00000 8237. 22
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0041 601-99132 2.000 EACH 60. 00000 120. 00| 60. 00000 120. 00| 60. 00000 120. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0042 602- 06639 10.000 m | 55. 00000 550. 00| 52. 50000 525. 00| 300. 00000 3000. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | [
0043 602- 06646 1150.000 m | 40. 00000 46000. 00| 41. 00000 47150. 00| 75. 00000 86250. 00
TEMPORARY CONCRETE BARR! ER | | [
0044 602-06729 16. 000 EACH| 5. 00000 80. 00| 7. 18000 114. 88| 5. 98000 95. 68
BARRI ER DELI NEATOR | | |
0045 605- 06145 217.000 m | 45. 00000 9765. 00| 40. 00000 8680. 00| 43. 17000 9367. 89
CURB AND GUTTER, B, CONCRETE | | |
0046 605- 06155 3.000 m | 45, 00000 135. 00| 50. 00000 150. 00| 49. 20000 147. 60
CURB AND GQUTTER, CONCRETE, MODI FI ED | | |
0047 610-05527 3175.000 My | 30. 00000 95250. 00| 30. 00000 95250. 00| 30. 00000 95250. 00
HVA FOR APPROACHES | | |
0048 610- 06257 735.400 n2 | 51. 00000 37505. 40| 42.50000 31254. 50| 51. 32000 37740.73
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0049 611-03393 2.000 EACH 18500. 00000 37000. 00| 30000. 00000 60000. 00| 30000. 00000 60000. 00
TEMPORARY CROSSOVER, B MODI FI ED | |
0050 616-51367 481.000 nR2 | 39. 00000 18759. 00| 42. 50000 20442. 50| 40. 94100 19692. 62
SLOPEWALL, CONCRETE, 100 nm | | |
0051 616-93772 6. 000 EACH 166. 00000 996. 00| 150. 00000 900. 00| 73.18000 439. 08

| NSPECTI ON HOLE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 401 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 489, 409. 56 ROQUTE : US 12
CALL ORDER . 401 CONTRACT ID : B -24596-A COUNTI ES : PORTER
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-1582109 | (3) 36-2231526
| ELLAS CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 621-01004 2.000 EACH 800. 00000 1600. 00| 800. 00000 1600. 00| 800. 00000 1600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0053 621- 06545 1.000 My | 865. 00000 865. 00| 865. 00000 865. 00| 865. 00000 865. 00
FERTI LI ZER | | |
0054 621- 06553 200.000 kg | 11. 70000 2340. 00| 11. 70000 2340. 00| 11. 70000 2340. 00
SEED M XTURE, R | | |
0055 621- 06565 4.700 My | 665. 00000 3125. 50| 665. 00000 3125. 50| 665. 00000 3125. 50
MULCHI NG MATERI AL | | |
0056 621- 06570 200.000 nB8 | 33. 00000 6600. 00| 50. 00000 10000. 00| 18. 13000 3626. 00
TCOP SO L | | |
0057 702-51005 54.300 nB8 | 1270. 00000 68961. 00| 650. 00000 35295. 00| 1137. 62000 61772. 77
CONCRETE, A, SUBSTRUCTURE | | |
0058 702-51100 55.000 kg | 7.50000 412. 50| 10. 00000 550. 00| 8. 66000 476. 30
DRAI N PI PE, CAST | RON, 150 nm | | |
0059 702-51110 174.000 kg | 4. 85000 843. 90| 5. 00000 870. 00| 6. 17000 1073. 58
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0060 702-51863 1778. 000 EACH 7.50000 13335. 00] 8. 00000 14224. 00| 8. 00000 14224. 00
FI ELD DRI LLED HOLE | N CONCRETE [ | [
0061 703-51030 10036. 000 kg | 1. 20000 12043. 20| 1. 35000 13548. 60| 1. 12000 11240. 32
REI NFORCI NG STEEL | | |
0062 703-51032 97372.000 kg | 1. 45000 141189. 40| 1. 75000 170401. 00| 1. 26000 122688. 72
REI NFORCI NG STEEL, EPOXY COATED | | [
0063 704-51002 553.800 nmB8 | 390. 00000 215982. 00| 550. 00000 304590. 00| 600. 00000 332280. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0064 706- 05732 8. 000 EACH| 1200. 00000 9600. 00| 1100. 00000 8800. 00| 1002. 66000 8021. 28
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0065 706-51025 344.800 m | 105. 00000 36204. 00| 95. 00000 32756. 00| 150. 00000 51720. 00
CONCRETE, C, RAILING | | |
0066 709-51821 LUMP| 18200. 00000 18200. 00| 18200. 54000 18200. 54| 18199. 03000 18199. 03
SURFACE SEAL | | |
0067 710-51870 11.000 n2 | 375. 00000 4125. 00| 1100. 00000 12100. 00| 455, 56000 5011. 16
REPQO NTI NG MASONRY | N STRUCTURES | | |
0068 711-51038 LUWP|  700000. 00000 700000. 00| 749758. 76000 749758. 76| 700000. 00000 700000. 00
STRUCTURAL STEEL | | [
0069 713-97149 2.000 EACH 8100. 00000 16200. 00| 5000. 00000 10000. 00| 6259. 73000 12519. 46
TEMPORARY RAMP CONNECTOR | | |
0070 715-05119 234.500 m | 60. 00000 14070. 00| 70. 00000 16415. 00| 49. 73000 11661. 69
PIPE, TYPE 1, O RCULAR 375 mm [ [ |
0071 715- 46005 10. 000 EACH| 240. 00000 2400. 00| 150. 00000 1500. 00| 186. 33000 1863. 30

PI PE END SECTI ON, 375 mm | [ |



ENG NEER S ESTI MATE: $ 3, 489, 409. 56

CALL CRDER : 401

LETTI NG DATE : 12/20/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON CF BI DS

1D :

B -24596-A

LAPORTE DI STRI CT

RQUTE :
COUNTI ES

usS 12
PORTER

DATE :
PAGE :

12/ 29/
401 -5

00

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0072 720-44000 3.000
CASTI NG ADJUST TO GRADE

0073 724-03276 68. 000
EXPANSI ON JO NT SEALI NG SYSTEM

0074 726-92406 80. 000
BEARI NG ASSEMBLY, ELASTQVERI C

0075 801-01093 8. 000

TEMPORARY WORKSI TE SPEED LIM T SI GN

ASSEMBLY
0076 801-01851

TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS |

0077 801-06207 7275. 000

| (1) 35-1106884
| ELLAS CONSTRUCTI ON CO

EACH

I
I
LUMP)

m |

TEMPORARY PAVEMENT MARKI NG REMOVABLE,

100 mMm
0078 801-06218 44. 000

m |

TEMPORARY TRANSVERSE PAVEMENT NMARKI NG

REMOVABLE, 600 mm

0079 801- 06469 1630. 000

m |

TEMPORARY PAVEMENT NMARKI NG REMOVABLE,

200 mMm

0080 801-06605 12. 000
BARRI CADE, 111A

0081 801-06606 25. 000
BARRI CADE, 111B

0082 801-06640 64. 000
CONSTRUCTI ON SI GN, A

0083 801-06645 4. 000
CONSTRUCTION SIGN, B

0084 801-06710 540. 000
FLASHI NG ARROW SI GN

0085 801-06775
MAI NTAI NI NG TRAFFI C

0086 801-09133 3. 000
TEMPORARY CHANGEABLE MESSAGE SI GN

0087 805-03902 12. 000

EACH

DAY |

I
LUMP)

m |

CONDUI T, STEEL, GALVAN ZED, FLEXI BLE, |
I

25 mm, 25 nm
0088 805-04951 2. 000

EACH|

I
EACH

PLATE , STEEL, 1070 nm X 1070 mm X 13 nm|

0089 805-96188 12. 000

m |

WRE, AW NO 10 COPPER STRANDED I N

DUCT, 2 1/C

UNI'T PR CE

18000.

2.

15.

100.

110.

90.

40.

14.

39000.

6000.

30.

130.

. 00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

. 00000

| (2) 35-1582109

I
ANOUNT

10540.
51200.
6000.

18000.

18915.

660.

8150.

1200.

2750.

5760.

160.

7560.

39000.

18000.

360.

260.

60.

o
o

UNI T PRI CE

145.

145.

108.

50.

15.

25000.

7250.

30.

350.

00000

. 75000

. 00000

. 50000

00000

00000

00000

00000

00000

00000

00000

00000

00000

. 00000

| (3) 36-2231526
| KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR GO OF | LL

I
AMOUNT

17000.
60000.

4000.

18000.

20006.

748.

8965.

1740.

3625.

6912.

200.

8100.

25000.

21750.

360.

700.
60.

UNT PRI CE

714.

500.

18000.

17.

145.

145.

108.

50.

15.

75000.

7250.

30.

1055.

. 50000

00000

00000

00000

00000

00000

00000

00000

00000

63000

. 00000

8965.

1740.

3625.

6912.

200.

8100.

75000.

21750.

360.

2111.

60.

. 00

.25

.00

00

00

00

00

00

00

00

00

00

26

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 401 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 489, 409. 56 ROQUTE : US 12
CALL ORDER . 401 CONTRACT ID : B -24596-A COUNTI ES : PORTER
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-1582109 | (3) 36-2231526
| ELLAS CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0090 807-87210 4.000 EACH 500. 00000 2000. 00| 500. 00000 2000. 00| 500. 00000 2000. 00

LUM NAI RE, UNDERPASS, WALL MOUNTED, | | I
H GH PRESSURE SODI UM 150 WATT | | |
0091 808-06711 855.000 m | 0. 60000 513. 00| 0. 47000 401. 85| 0. 40000 342.00
I
|

LINE, PAINT, BROKEN, WHI TE, 100 nm | |

0092 808- 06713 650.000 m 0. 60000 390. 00| 0. 47000 305. 50| 0. 40000 260. 00
LINE, PAINT, SOLID, WH TE, 100 nm | | |

0093 808- 06714 2055.000 m | 0. 60000 1233. 00| 0. 47000 965. 85| 0. 40000 822. 00
LINE, PAINT, SOLID, YELLOW 100 mm | | |

0094 808- 06716 2535.000 m | 1. 30000 3295. 50| 2. 13000 5399. 55| 0. 96000 2433. 60
LI NE, REMOVE | | |

0095 808- 75996 80.000 EACH 8. 70000 696. 00| 7. 36000 588. 80| 4. 34000 347. 20
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | | |

0096 808- 75998 96.000 EACH 45. 00000 4320. 00| 45. 00000 4320. 00| 27.00000 2592. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0097 801- 03290 3.000 EACH 110. 00000 330. 00| 108. 00000 324. 00| 108. 00000 324.00
CONSTRUCTI ON SIGN, C | | |

SECTI ON TOTALS | $ 2,403,937.71] $ 2,531, 628. 94| $ 2,589,243 14
------------------------------------------ o m m e e e e o m e et e e e e e et e e e e e e e e e e e e e e memeeeeoeo--

CONTRACT TOTALS | $ 2,403,937.71] $ 2,531, 628. 94| $ 2,589,243. 14




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 401 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 489, 409. 56 ROQUTE : US 12
CALL ORDER . 401 CONTRACT ID : B -24596-A COUNTI ES : PORTER
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-1035114 | (6) 35-0918397
| ATLAS EXCAVATI NG | NC. | SUPERI OR CONSTRUCTI ON CO | RFRETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I
0001 105-01925 9.000 M35 | 750. 00000 6750. 00| 1100. 00000 9900. 00| 2000. 00000 18000. 00

FIELD OFFICE, 51.1 n2 | | [

0002 105- 06845 LUMP|  11600. 00000 11600. 00|  21000. 00000 21000. 00|  15000. 00000 15000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  135000. 00000 135000. 00]  125000. 00000 125000. 00|  140000. 00000 140000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUWP| 9000. 00000 9000.00]  13000. 00000 13000. 00|  15000. 00000 15000. 00
CLEARI NG RI GHT OF VAY | | |

0005 202- 02240 710.000 n2 | 14. 50000 10295. 00| 12. 35000 8768. 50| 15. 00000 10650. 00
PAVEMENT, REMOVE | | |

0006 202- 02241 1225.000 m | 11. 50000 14087. 50| 6. 25000 7656. 25| 6. 25000 7656. 25
GUARDRAI L, REMOVE | | |

0007 202- 02277 220.000 m | 14. 00000 3080. 00| 11. 10000 2442. 00| 15. 00000 3300. 00
QUTTER, LIP, REMOVE | | |

0008 202-51133 350.000 m | 7. 50000 2625. 00| 8. 88000 3108. 00| 20. 00000 7000. 00
RAILING REMOVE | | |

0009 202-51328 LUMP|  247000. 00000 247000.00]  215000. 00000 215000. 00| 276804. 41000 276804. 41
PRESENT STRUCTURE, REMOVE PORTI ONS | |

0010 202- 51368 478.000 n2 | 8. 10000 3871. 80| 12. 24000 5850. 72| 8. 00000 3824. 00
SLOPEWALL, REMOVE | | |

0011 202- 60820 2265.000 N2 | 1. 90000 4303. 50| 3. 95000 8946. 75| 5. 00000 11325. 00
SURFACE M LLING ASPHALT | | |

0012 202- 60822 650.000 n2 | 5. 30000 3445 00| 3. 95000 2567. 50 7. 00000 4550. 00
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | [ |

0013 202- 99383 47.000 m | 70. 00000 3290. 00| 51. 98000 2443, 06| 50. 00000 2350. 00
TERM NAL JO NT, REMOVE | | |

0014 203- 02000 1610.000 n8 | 19. 00000 30590. 00| 14. 19000 22845. 90| 7.50000 12075. 00
EXCAVATI ON,  COVMMON | | |

0015 203- 02070 30.000 n8 | 17. 00000 510. 00| 12. 53000 375. 90| 25. 00000 750. 00
BORROW | |

0016 205- 02224 500.000 m | 5. 20000 2600. 00| 6. 50000 3250. 00| 6. 50000 3250. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0017 206-51230 36.000 n8 | 51. 00000 1836. 00| 24. 80000 892. 80| 25. 00000 900. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0018 211- 02060 64.000 n8 | 41. 00000 2624. 00| 25. 93000 1659. 52| 25. 00000 1600. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0019 213-52830 6.000 n8 | 145. 00000 870. 00| 106. 79000 640. 74| 250. 00000 1500. 00

FLOMBLE NMORTAR | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

12/ 29/ 00
401 -8

ENG NEER S ESTI MATE: $ 3, 489, 409. 56 ROQUTE : US 12
CALL ORDER . 401 CONTRACT ID : B -24596-A COUNTI ES : PORTER
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-1035114 | (6) 35-0918397
| ATLAS EXCAVATI NG | NC. | SUPERI OR CONSTRUCTI ON CO | RFRETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0020 213-52831 10. 000 EACH 30. 00000 300. 00| 52. 25000 522. 50| 50. 00000 500. 00
DRI LLED HOLE FOR FLOMWABLE MORTAR | | |
0021 303-52308 286.000 My | 17. 50000 5005. 00| 19. 95000 5705. 70| 26. 00000 7436. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0022 303-52309 2250.000 My | 14. 00000 31500. 00| 19. 75000 44437. 50| 20. 00000 45000. 00
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0023 402-05474 25. 000 | 48. 00000 1200. 00| 44, 60000 1115. 00| 78. 00000 1950. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0024 402- 05477 265.000 My | 48. 00000 12720. 00| 44. 60000 11819. 00| 57. 00000 15105. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0025 402- 05481 1775.000 My | 41. 00000 72775. 00| 37. 00000 65675. 00| 37. 00000 65675. 00
HVA BASE 25.0 nm SHOULDER | | [
0026 402- 05487 545.000 My | 43. 00000 23435. 00| 36. 70000 20001. 50| 51. 00000 27795. 00
HVA | NTERVEDI ATE 19. 0 mm  SHOULDER | | |
0027 402- 05490 250.000 My | 47. 00000 11750. 00| 56. 75000 14187. 50| 57. 00000 14250. 00
HMA SURFACE 9.5 nm SHOULDER | | [
0028 406- 05520 4,500 My | 345. 00000 1552. 50| 700. 00000 3150. 00| 600. 00000 2700. 00
ASPHALT FOR TACK COAT | | |
0029 501- 05310 47.000 m | 310. 00000 14570. 00| 270. 63000 12719. 61| 275. 00000 12925. 00
TERM NAL JOI NT | | [
0030 601-01115 4.763 m | 96. 00000 457, 25| 93. 00000 442, 96| 92. 94000 442. 67
GUARDRAI L, WBEAM 0.476 m SPACI NG | | |
0031 601-01522 6.000 EACH 1400. 00000 8400. 00| 1300. 00000 7800. 00| 1300. 00000 7800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0032 601-02103 83.820 m | 45, 00000 3771. 90| 43. 00000 3604. 26| 43. 00000 3604. 26
GUARDRAI L, WBEAM SHOP CURVED, 1.905 m | | |
SPACI NG [ | |
0033 601- 04746 2.000 EACH 5200. 00000 10400. 00| 81. 50000 163. 00| 8150. 00000 16300. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0034 601- 05999 4.000 EACH 47. 00000 188. 00| 45. 00000 180. 00| 45. 00000 180. 00
CURVED TERM NAL END | | |
0035 601- 06037 4.000 EACH 650. 00000 2600. 00| 625. 00000 2500. 00| 625. 00000 2500. 00
GUARDRAI L END TREATMENT, | | | [
0036 601- 94690 2.000 EACH 3500. 00000 7000. 00| 3350. 00000 6700. 00| 3350. 00000 6700. 00
GUARDRAI L END TREATMENT, MG | | |
0037 601-97803 1.000 EACH 2300. 00000 2300. 00| 2200. 00000 2200. 00| 2200. 00000 2200. 00
GUARDRAI L END TREATMENT, MsS, SPARE | | |
PARTS PACKAGE | | |
0038 601-99105 838.200 m | 34. 00000 28498. 80| 32. 55000 27283. 41| 32. 55000 27283. 41
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0039 601-99106 7.620 m | 60. 00000 457. 20| 58. 00000 441. 96| 58. 00000 441. 96
|

GUARDRAI L, W BEAM 0. 952 m SPACI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 401 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 489, 409. 56 ROQUTE : US 12
CALL ORDER . 401 CONTRACT ID : B -24596-A COUNTI ES : PORTER
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-1035114 | (6) 35-0918397
| ATLAS EXCAVATI NG | NC. | SUPERI OR CONSTRUCTI ON CO | RFRETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 601-99108 175.260 m | 49. 00000 8587. 74| 47. 00000 8237. 22| 47. 00000 8237.22
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0041 601-99132 2.000 EACH 66. 25000 132. 50| 60. 00000 120. 00| 60. 00000 120. 00
GUARDRAI L TRANSI TICN, VH, 1.905 m | | |
SPACI NG | | |
0042 602- 06639 10.000 m | 135. 00000 1350. 00| 78. 73000 787. 30| 70. 00000 700. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0043 602- 06646 1150.000 m | 75. 00000 86250. 00| 44. 99000 51738. 50| 55. 00000 63250. 00
TEMPORARY CONCRETE BARR! ER | | [
0044 602-06729 16. 000 EACH 8. 25000 132. 00| 7. 50000 120. 00| 10. 00000 160. 00
BARRI ER DELI NEATOR | | [
0045 605-06145 217.000 m | 46. 00000 9982. 00| 49. 00000 10633. 00| 70. 00000 15190. 00
CURB AND GUTTER, B, CONCRETE | | |
0046 605- 06155 3.000 m | 62. 00000 186. 00| 75. 00000 225. 00| 100. 00000 300. 00
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0047 610- 05527 3175.000 My | 35. 00000 111125. 00| 32. 60000 103505. 00| 35. 00000 111125. 00
HVA FOR APPROACHES | | [
0048 610- 06257 735.400 n2 | 52. 00000 38240. 80| 43. 40000 31916. 36| 55. 00000 40447. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0049 611-03393 2.000 EACH 25000. 00000 50000. 00| 30000. 00000 60000. 00| 55000. 00000 110000. 00
TEMPORARY CROSSOVER, B MODI FI ED | | [
0050 616-51367 481.000 n2 | 24. 50000 11784. 50| 58. 81000 28287. 61| 55. 00000 26455. 00
SLOPEWALL, CONCRETE, 100 mm | | |
0051 616-93772 6. 000 EACH 250. 00000 1500. 00| 113. 33000 679. 98| 75. 00000 450. 00
| NSPECTI ON HOLE | | |
0052 621-01004 2.000 EACH 830. 00000 1660. 00| 800. 00000 1600. 00| 800. 00000 1600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0053 621- 06545 1.000 My | 900. 00000 900. 00| 865. 00000 865. 00| 865. 00000 865. 00
FERTI LI ZER | | [
0054 621- 06553 200.000 kg | 12. 20000 2440. 00| 11. 70000 2340. 00| 11. 70000 2340. 00
SEED M XTURE, R | | |
0055 621- 06565 4.700 My | 700. 00000 3290. 00| 665. 00000 3125. 50| 665. 00000 3125. 50
MULCHI NG MATERI AL | | [
0056 621- 06570 200.000 nB8 | 27. 00000 5400. 00| 16. 58000 3316. 00| 18. 00000 3600. 00
TOP SO L | | |
0057 702-51005 54.300 nm8 | 750. 00000 40725. 00| 806. 33000 43783. 72| 900. 00000 48870. 00
CONCRETE, A, SUBSTRUCTURE | | |
0058 702-51100 55.000 kg | 9. 00000 495. 00| 8. 50000 467. 50| 8. 00000 440. 00

DRAI N PI PE, CAST | RON, 150 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 401 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 489, 409. 56 ROQUTE : US 12
CALL ORDER . 401 CONTRACT ID : B -24596-A COUNTI ES : PORTER
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-1035114 | (6) 35-0918397
| ATLAS EXCAVATI NG | NC. | SUPERI OR CONSTRUCTI ON CO | RFRETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0059 702-51110 174.000 kg | 4. 70000 817. 80| 5. 00000 870. 00| 8. 00000 1392. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0060 702-51863 1778.000 EACH 9. 50000 16891. 00| 7.12000 12659. 36| 10. 00000 17780. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0061 703-51030 10036.000 kg | 1. 55000 15555. 80| 1. 18000 11842. 48| 1. 55000 15555. 80
REI NFORCI NG STEEL | | [
0062 703-51032 97372.000 kg | 1. 60000 155795. 20| 1. 30000 126583. 60| 1. 60000 155795. 20
REI NFORCI NG STEEL, EPOXY CQATED | | |
0063 704-51002 553.800 nB8 | 370. 00000 204906. 00| 474. 16000 262589. 81| 525. 00000 290745. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0064 706- 05732 8.000 EACH 1300. 00000 10400. 00| 1114. 78000 8918. 24| 1000. 00000 8000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0065 706-51025 344.800 m | 52. 00000 17929. 60| 95. 00000 32756. 00| 100. 00000 34480. 00
CONCRETE, C, RAILING | | |
0066 709-51821 LUVP| 22000. 00000 22000. 00| 19000. 00000 19000. 00| 19000. 00000 19000. 00
SURFACE SEAL | | [
0067 710-51870 11.000 n2 | 390. 00000 4290. 00| 400. 00000 4400. 00| 750. 00000 8250. 00
REPQO NTI NG MASONRY | N STRUCTURES | |
0068 711-51038 LUWP|  800000. 00000 800000. 00| 986000. 00000 986000. 00| 705518. 98000 705518. 98
STRUCTURAL STEEL | [
0069 713-97149 2.000 EACH 8000. 00000 16000. 00| 12187. 28000 24374. 56| 10000. 00000 20000. 00
TEMPORARY RAMP CONNECTOR | | |
0070 715-05119 234.500 m | 78. 00000 18291. 00| 75. 00000 17587. 50| 70. 00000 16415. 00
PIPE, TYPE 1, O RCULAR 375 nm [ [ |
0071 715- 46005 10. 000 EACH| 225. 00000 2250. 00| 215. 00000 2150. 00| 300. 00000 3000. 00
PI PE END SECTION, 375 mm | | |
0072 720- 44000 3.000 EACH 300. 00000 900. 00| 275. 00000 825. 00| 300. 00000 900. 00
CASTI NG ADJUST TO GRADE | |
0073 724-03276 68.000 m | 170. 00000 11560. 00| 350. 00000 23800. 00| 265. 00000 18020. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0074 726- 92406 80. 000 EACH| 750. 00000 60000. 00| 669. 25000 53540. 00| 1000. 00000 80000. 00
BEARI NG ASSEMBLY, ELASTOVERI C | | |
0075 801-01093 8.000 EACH 530. 00000 4240. 00| 470. 00000 3760. 00| 750. 00000 6000. 00
TEMPORARY WORKSI TE SPEED LIM T SIGN | | |
ASSEMBLY | [ |
0076 801-01851 LUMP| 19000. 00000 19000. 00| 18000. 00000 18000. 00| 18000. 00000 18000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0077 801-06207 7275.000 m | 0. 29000 2109. 75| 3. 05000 22188. 75| 2.59000 18842. 25
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | |
0078 801- 06218 44.000 m | 17. 90000 787. 60| 20. 00000 880. 00| 15. 00000 660. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |

REMOVABLE, 600 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 401 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 489, 409. 56 ROQUTE : US 12
CALL ORDER . 401 CONTRACT ID : B -24596-A COUNTI ES : PORTER
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-1035114 | (6) 35-0918397
| ATLAS EXCAVATI NG | NC. | SUPERI OR CONSTRUCTI ON CO | RFRETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0079 801- 06469 1630.000 m | 5. 80000 9454. 00| 5. 60000 9128. 00| 5. 04000 8215. 20
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 mMm | | |
0080 801- 06605 12. 000 EACH 155. 00000 1860. 00| 67. 00000 804. 00| 100. 00000 1200. 00
BARRI CADE, |11A | |
0081 801- 06606 25.000 EACH 155. 00000 3875. 00| 92. 00000 2300. 00| 110. 00000 2750. 00
BARRI CADE, |11B | |
0082 801- 06640 64. 000 EACH 120. 00000 7680. 00| 109. 00000 6976. 00| 90. 00000 5760. 00
CONSTRUCTI ON SI GN, A | | |
0083 801- 06645 4.000 EACH 53. 00000 212. 00| 50. 00000 200. 00| 40. 00000 160. 00
CONSTRUCTI ON SIGN, B | | |
0084 801-06710 540. 000 DAY | 15. 50000 8370. 00| 15. 75000 8505. 00| 14. 00000 7560. 00
FLASH NG ARROW S| GN | | |
0085 801-06775 LUWP| 75000. 00000 75000. 00| 10900. 00000 10900. 00| 25000. 00000 25000. 00
MAI NTAI NI NG TRAFFI C | | |
0086 801-09133 3.000 EACH 5600. 00000 16800. 00| 8400. 00000 25200. 00| 6000. 00000 18000. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0087 805-03902 12.000 m | 32. 00000 384. 00| 30. 00000 360. 00| 30. 00000 360. 00

CONDUI T, STEEL, GALVAN ZED, FLEXI BLE, | | |
25 mm, 25 mm | | |

0088 805- 04951 2.000 EACH 490. 00000 980. 00| 206. 00000 412. 00| 175. 00000 350. 00
PLATE , STEEL, 1070 nm X 1070 nm X 13 mmj | |

0089 805- 96188 12.000 m | 5. 30000 63. 60| 5. 00000 60. 00| 5. 00000 60. 00
WRE, AWG NO 10 COPPER STRANDED IN | | |
DUCT, 2 1/C | | |

0090 807- 87210 4.000 EACH 530. 00000 2120. 00| 500. 00000 2000. 00| 500. 00000 2000. 00

LUM NAI RE, UNDERPASS, WALL MOUNTED, | | |
H GH PRESSURE SCDI UM 150 WATT | [ |
0091 808-06711 855.000 m | 0. 45000 384. 75| 0. 47000 401. 85| 0. 57000 487. 35
I
|

LINE, PAINT, BROKEN, WHI TE, 100 nm | |

0092 808- 06713 650. 000 m 0. 45000 292. 50| 0. 47000 305. 50| 0. 57000 370. 50
LINE, PAINT, SOLID, WH TE, 100 nm | | |

0093 808- 06714 2055.000 m | 0. 45000 924. 75| 0. 47000 965. 85| 0. 57000 1171.35
LINE, PAINT, SOLID, YELLOW 100 mm | | |

0094 808- 06716 2535.000 m | 2. 20000 5577. 00| 0. 90000 2281. 50| 1. 30000 3295. 50
LI NE, REMOVE | |

0095 808- 75996 80.000 EACH 12. 00000 960. 00| 17. 00000 1360. 00| 10. 00000 800. 00
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |

0096 808- 75998 96.000 EACH 28. 30000 2716. 80| 29. 75000 2856. 00| 30. 00000 2880. 00

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 401 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 489, 409. 56 ROQUTE : US 12
CALL ORDER . 401 CONTRACT ID : B -24596-A COUNTI ES : PORTER
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-1035114 | (6) 35-0918397
| ATLAS EXCAVATI NG | NC. | SUPERI OR CONSTRUCTI ON CO | RFRETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0097 801-03290 3.000 EACH 125. 00000 375. 00| 195. 00000 585. 00| 110. 00000 330. 00
CONSTRUCTION SIGN, C | | |
SECTI ON TOTALS | $ 2,628, 192. 14| $ 2,746,070. 23| $ 2,752, 701.81
------------------------------------------ e m o m m e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

CONTRACT TOTALS | $ 2,628, 192. 14| $ 2,746, 070. 23| $ 2,752,701.81




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 411 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 774, 708. 39 RQUTE : US 12
CALL ORDER o411 CONTRACT ID : B -24976-A COUNTI ES : PORTER
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 07/31/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : N367001
SET- AS| DE :

VENDOR RANKI NG :

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1523985 WRTZ & YATES, |NC. $ 740, 882.99 100. 0000%
2 35-1339168 LAPORTE CONSTRUCTI ON CO $  870,118.90 117. 4434%
3 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $  873,751.31 117. 9337%
4 35-1106884 ELLAS CONSTRUCTI ON CO $  881,746.12 119. 0128%
5 35-1212938 ATLAS EXCAVATI NG | NC. $  910,244.13 122. 8593%
| (1) 35-1523985 | (2) 35-1339168 | (3) 35-1582109
| WRTZ & YATES, |NC. | LAPCRTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105- 01925 6.000 M5 | 1400. 00000 8400. 00| 1936. 10000 11616. 60| 2281. 67000 13690. 02
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  12000. 00000 12000. 00| 3458. 16000 3458.16]  12000. 00000 12000. 00
CONSTRUCTI ON' ENGI NEERI NG | | |
0003 110- 01001 LUMP|  25000. 00000 25000. 00|  42948. 07000 42948.07|  43500. 00000 43500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 5000. 00000 5000. 00| 4608. 37000 4608.37]  10000. 00000 10000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 01502 2.000 EACH 400. 00000 800. 00| 105. 00000 210. 00| 250. 00000 500. 00
LI GHT STANDARD, REMOVE | | |
0006 202- 02240 365.000 n2 | 16. 72000 6102. 80| 14. 71000 5369. 15| 15. 00000 5475. 00
PAVEMENT, REMOVE | | |
0007 202- 02241 336.000 m | 10. 00000 3360. 00| 8. 00000 2688. 00| 8. 00000 2688. 00
GUARDRAI L, REMOVE | |
0008 202-51133 348.000 m | 7.00000 2436. 00| 5. 50000 1914. 00| 8. 00000 2784. 00
RAILING REMOVE | | |
0009 202-51328 LUMP|  40000. 00000 40000. 00|  65444. 97000 65444.97|  63000. 00000 63000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0010 202- 60822 2082.400 n2 | 4.50000 9370. 80| 3. 37000 7017. 69| 4.23000 8808. 55
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | [ |
0012 203- 02000 450.000 n8 | 9. 16000 4122. 00| 34. 23000 15403. 50| 40. 00000 18000. 00
EXCAVATI ON,  COVMMON | | |
0013 205- 02224 975.000 m | 7.00000 6825. 00| 5. 86000 5713. 50| 5. 86000 5713. 50
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 411 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 774, 708. 39 RQUTE : US 12
CALL ORDER o411 CONTRACT ID : B -24976-A COUNTI ES : PORTER
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1339168 | (3) 35-1582109
| WRTZ & YATES, | NC | LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 205- 02236 2.000 EACH 220. 00000 440. 00| 165. 00000 330. 00| 165. 00000 330. 00

TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, |
DROP | NLET PROTECTI ON |
0015 303-52308 163.400 M | 24. 00000 3921. 60

|
| 12. 87000 2102. 96| 25. 00000 4085. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0018 402- 05481 774.000 My | 57. 17000 44249, 58| 36. 00000 27864. 00| 36. 00000 27864. 00
HVA BASE 25.0 nm SHOULDER | | |
0020 404- 05511 36.000 n2 | 20. 00000 720. 00| 15. 00000 540. 00| 15. 00000 540. 00
SEAL COAT, 2 | | |
0021 405- 05517 2.200 My | 433. 00000 952. 60| 380. 00000 836. 00| 380. 00000 836. 00
ASPHALT FOR PRI ME COAT | |
0022 406- 05520 0.400 My | 400. 00000 160. 00| 380. 00000 152. 00| 380. 00000 152. 00
ASPHALT FOR TACK COAT | | |
0023 502- 06330 228.000 n2 | 60. 00000 13680. 00| 95. 27000 21721. 56| 50. 00000 11400. 00
PCCP, 325 nm | | |
0024 601- 01522 4.000 EACH| 1450. 00000 5800. 00| 1300. 00000 5200. 00| 1300. 00000 5200. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0025 601- 94689 2.000 EACH 3650. 00000 7300. 00| 3300. 00000 6600. 00| 3300. 00000 6600. 00
GUARDRAI L END TREATMENT, CS | | |
0026 601- 94690 2.000 EACH 3650. 00000 7300. 00| 3300. 00000 6600. 00| 3300. 00000 6600. 00
GUARDRAI L END TREATMENT, MS | | |
0027 601- 99105 158.115 m | 40. 00000 6324. 60| 36. 00000 5692. 14| 36. 00000 5692. 14
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0028 601- 99108 198.120 m | 55. 00000 10896. 60| 50. 00000 9906. 00| 50. 00000 9906. 00
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | |
m SPACI NG | | [
0029 602- 06639 406.000 m | 59. 00000 23954. 00| 49. 23000 19987. 38| 60. 00000 24360. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0030 602- 06729 24.000 EACH 12. 00000 288. 00| 10. 00000 240. 00| 6. 44000 154. 56
BARRI ER DELI NEATOR | | |
0031 610- 06261 381.600 n2 | 62. 14000 23712. 62| 75. 45000 28791. 72| 60. 00000 22896. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
325 mm | | |
0032 616-02320 83.200 n2 | 9. 62000 800. 38| 3.11000 258. 75| 10. 00000 832. 00
GEOTEXTI LES | | |
0033 616- 06405 84.900 My | 33. 00000 2801. 70| 30. 69000 2605. 58| 50. 00000 4245. 00
Rl PRAP, REVETMENT | | |
0034 619- 04414 24.000 EACH 140. 00000 3360. 00| 249. 47000 5987. 28| 150. 00000 3600. 00
DRAI N EXTENSI ON | | |
0035 619- 05926 LUMP| 3000. 00000 3000. 00| 2000. 00000 2000. 00| 5000. 00000 5000. 00

ENVI RONVENTAL CONTROL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 411 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 774, 708. 39 RQUTE : US 12
CALL ORDER o411 CONTRACT ID : B -24976-A COUNTI ES : PORTER
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1339168 | (3) 35-1582109
| WRTZ & YATES, | NC | LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0037 621-01004 1.000 EACH 600. 00000 600. 00| 400. 00000 400. 00| 400. 00000 400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0039 621-06548 0.100 kg | 65. 00000 6. 50| 55. 00000 5. 50| 55. 00000 5.50
SEED M XTURE, CV | | |
0040 621- 06559 100.000 n2 | 6. 50000 650. 00| 4. 25000 425. 00| 4. 25000 425. 00
MULCHED SEEDI NG R | | |
0041 702-51110 3506. 000 kg | 6. 61000 23174. 66| 4. 00000 14024. 00| 5. 00000 17530. 00
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |
0042 702-51863 3782.000 EACH 5. 00000 18910. 00| 6. 80000 25717. 60| 8. 00000 30256. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0043 702-90915 8.800 nmB8 | 1700. 00000 14960. 00| 1935. 79000 17034. 95| 2000. 00000 17600. 00
CONCRETE, A | | |
0044 702-93722 8.400 nB8 | 785. 00000 6594. 00| 1670. 30000 14030. 52| 850. 00000 7140. 00
CONCRETE, C | | |
0045 703- 06028 176.000 kg | 2. 70000 475. 20| 0. 99000 174. 24| 25. 00000 4400. 00
REI NFORCI NG BARS | | |
0046 703- 06029 28420.000 kg | 1. 30000 36946. 00| 1. 24000 35240. 80| 2. 00000 56840. 00
REI NFORCI NG BARS, EPOXY COATED | | |
0047 703-51030 3418.000 kg | 1. 00000 3418. 00| 1. 10000 3759. 80| 1. 50000 5127.00
REI NFORCI NG STEEL , PAVEMENT | | [
0048 704-51002 38.600 nmB8 | 790. 00000 30494. 00| 605. 50000 23372. 30| 750. 00000 28950. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0049 706-05732 8.000 EACH 1400. 00000 11200. 00| 1100. 00000 8800. 00| 900. 00000 7200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0050 706-51020 83.800 nmB8 | 481. 00000 40307. 80| 386. 00000 32346. 80| 350. 00000 29330. 00
CONCRETE, C, RAILING | | |
0051 709-51821 LUWP| 11000. 00000 11000. 00| 8500. 00000 8500. 00| 12877. 57000 12877. 57
SURFACE SEAL | | |
0052 710-51870 52.000 n2 | 30. 00000 1560. 00| 951. 91000 49499. 32| 1000. 00000 52000. 00
REPQO NTI NG MASONRY | N STRUCTURES | | |
0053 722-51401 20.000 n2 | 215. 00000 4300. 00| 567. 53000 11350. 60| 300. 00000 6000. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0054 722-51842 2082.400 n2 | 40. 00000 83296. 00| 49. 83000 103765. 99| 50. 00000 104120. 00
BRI DGE DECK OVERLAY | | |
0055 722-51846 26.000 n8 | 395. 00000 10270. 00| 395. 00000 10270. 00| 395. 00000 10270. 00
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |
0056 722-51852 520.000 n2 | 75. 00000 39000. 00| 137. 54000 71520. 80| 90. 00000 46800. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0057 724-51925 51.800 m | 220. 00000 11396. 00| 626. 22000 32438. 20| 300. 00000 15540. 00

STRUCTURAL EXPANSI ON JO NT, SS [ [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 411 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 774, 708. 39 RQUTE : US 12
CALL ORDER o411 CONTRACT ID : B -24976-A COUNTI ES : PORTER
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1339168 | (3) 35-1582109
| WRTZ & YATES, | NC | LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0058 727-90308 9.000 m | 200. 00000 1800. 00| 95. 00000 855. 00| 80. 00000 720. 00
EPOXY | NJECTI ON, CRACK PREPARATI ON | | |
0059 727-90309 18.000 L | 50. 00000 900. 00| 23. 00000 414. 00| 25. 00000 450. 00
EPOXY | NJECTI ON, EPOXY MATERI AL | | [
0060 727-93560 LUMP| 700. 00000 700. 00| 500. 00000 500. 00| 500. 00000 500. 00
EPOXY | NJECTI ON, FURNI SHI NG EQUI PMENT | | |
0061 801-06203 529.000 m | 1. 85000 978. 65| 1. 20000 634. 80| 1. 20000 634. 80
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0062 801- 06640 31.000 EACH 130. 00000 4030. 00| 69. 00000 2139. 00| 69. 00000 2139. 00
CONSTRUCTI ON SI GN, A | | [
0063 801-06710 180. 000 DAY | 20. 00000 3600. 00| 15. 00000 2700. 00| 15. 00000 2700. 00
FLASHI NG ARROW S| GN | | [
0064 801-06775 LUWP| 15000. 00000 15000. 00| 8730. 00000 8730. 00| 15000. 00000 15000. 00
MAI NTAI NI NG TRAFFI C | | |
0065 805- 06592 187.000 m | 65. 00000 12155. 00| 26. 00000 4862. 00| 49. 20000 9200. 40
CONDUI T, STEEL, GALVANI ZED, 50nm [ | [
0066 807-94480 2.000 EACH 600. 00000 1200. 00| 190. 00000 380. 00| 450. 00000 900. 00
LI GHT STANDARD, | NSTALL | | [
0067 808-06703 520.000 m | 1. 45000 754. 00| 1. 67000 868. 40| 1. 64000 852. 80
LI NE, THERMOPLASTI C, SOLID, WH TE, 100nmj | |
0068 808- 06716 1086.000 m | 1. 45000 1574. 70| 1. 47000 1596. 42| 1. 47000 1596. 42
LI NE, REMOVE | |
0069 808- 75051 230.000 m | 6. 00000 1380. 00| 4. 10000 943. 00| 4. 10000 943. 00
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
100 mm | | |
0070 808- 75054 230.000 m | 6. 00000 1380. 00| 4.10000 943. 00| 4.10000 943. 00
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 mm | | |
0073 808- 75245 520.000 m | 1. 40000 728. 00| 1. 64000 852. 80| 1. 64000 852. 80
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100mMm | |
0074 808- 75998 21.000 EACH 65. 00000 1365. 00| 50. 00000 1050. 00| 50. 00000 1050. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0075 202-51368 44,000 n2 | 50. 00000 2200. 00| 9. 26000 407. 44| 150. 00000 6600. 00
SLOPEWALL, REMOVE | | [
0076 503- 05310 48.400 m | 250. 00000 12100. 00| 282. 82000 13688. 49| 250. 00000 12100. 00
TERM NAL JO NT | | [
0077 807-02191 2.000 EACH 830. 00000 1660. 00| 640. 00000 1280. 00| 550. 00000 1100. 00
HANDHOLE, LI GHTI NG | | [
0078 807- 95522 174. 000 EACH 8. 00000 1392. 00| 12. 60000 2192. 40| 4. 00000 696. 00

Pl PE STRAP | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 411 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 774, 708. 39 RQUTE : US 12
CALL ORDER o411 CONTRACT ID : B -24976-A COUNTI ES : PORTER
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1339168 | (3) 35-1582109
| WRTZ & YATES, | NC | LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0079 808- 75996 21.000 EACH 10. 00000 210. 00| 25. 70000 539. 70| 8. 41000 176. 61
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0080 619- 04981 LUWP| 20000. 00000 20000. 00| 29000. 00000 29000. 00| 14000. 00000 14000. 00
CLEAN AND PAI NT | |
0081 808- 75059 60.000 m | 6. 00000 360. 00| 4.10000 246. 00| 4.10000 246. 00
LI NE, PREFORVED PLASTI C, BROKEN, WHI TE, | | |
100 mm | | |
0082 808-06701 130.000 m | 1. 44000 187. 20| 1. 64000 213. 20| 1. 64000 213. 20
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100Mm | | |
0083 801- 06207 2400.000 m | 3. 50000 8400. 00| 1. 64000 3936. 00| 1. 64000 3936. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | | |
0084 402- 05490 111.000 MW | 60. 00000 6660. 00| 54. 00000 5994. 00| 54. 00000 5994. 00
HMVA SURFACE 9.5 nm SHOULDER | | [
0085 805-01844 50.000 m | 43. 00000 2150. 00| 29. 00000 1450. 00| 32. 80000 1640. 00
CONDUI T, STEEL, GALVAN ZED, 50 mm | | |
UNDERGROUND | | |
0086 203-02070 20.000 n8 | 26. 00000 520. 00| 35. 97000 719. 40| 250. 00000 5000. 00
BORROW | | |
0087 501-03489 100. 000 EACH 15. 00000 1500. 00| 11. 14000 1114. 00| 12. 00000 1200. 00
TIE BAR RETROFIT | [ [
0088 805- 01652 621.000 m | 2. 00000 1242. 00| 3. 25000 2018. 25| 1. 64000 1018. 44
WRE, NO. 4 COPPER, | N CONDU T, BRI DGE, | | [
1c I I |
0089 805- 86925 3.000 EACH 100. 00000 300. 00| 29. 60000 88. 80| 35. 00000 105. 00
MULTI PLE COVPRESSI ON FI TTI NG | | |
WATERPROOFED | | |
0090 805- 86935 3.000 EACH 100. 00000 300. 00| 25. 00000 75. 00| 25. 00000 75.00
I NSULATI NG LI NK, WATERPROOFED | | |
0091 807-86910 2.000 EACH 100. 00000 200. 00| 26. 00000 52. 00| 25. 00000 50. 00
CONNECTOR KI T, UNFUSED | | |
0092 807-86915 2.000 EACH 110. 00000 220. 00| 26. 00000 52. 00| 28. 00000 56. 00
CONNECTOR KI T, FUSED | | |
0093 801- 03621 LUMP| 1000. 00000 1000. 00| 1900. 00000 1900. 00| 500. 00000 500. 00
TEMPORARY | LLUM NATI ON | | |
0094 807- 04653 2.000 EACH 550. 00000 1100. 00| 600. 00000 1200. 00| 650. 00000 1300. 00
LI GHTI NG FOUNDATI ON | | [
SECTI ON TOTALS | $ 740, 882. 99| $ 870, 118. 90| $ 873, 751. 31
------------------------------------------ e m e m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeeao
CONTRACT TOTALS | $ 740, 882. 99| $ 870, 118. 90| $ 873, 751. 31




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 411 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 774, 708. 39 RQUTE : US 12
CALL ORDER o411 CONTRACT ID : B -24976-A COUNTI ES : PORTER
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1106884 | (5) 35-1212938 [
| ELLAS CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I
0001 105- 01925 6.000 NOS | 1400. 00000 8400. 00| 750. 00000 4500. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 9000. 00000 9000. 00| 5500. 00000 5500. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  43000. 00000 43000.00]  45000. 00000 45000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  13000. 00000 13000. 00| 9500. 00000 9500. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 01502 2.000 EACH 984. 00000 1968. 00| 275. 00000 550. 00|
LI GHT STANDARD, REMOVE | | [
0006 202- 02240 365.000 n2 | 7. 25000 2646. 25| 21. 00000 7665. 00|
PAVEMENT, REMOVE | | |
0007 202- 02241 336.000 m | 8. 00000 2688. 00| 6. 25000 2100. 00|
GUARDRAI L, REMOVE | | |
0008 202-51133 348.000 m | 19. 25000 6699. 00| 10. 50000 3654. 00|
RAILING REMOVE | | |
0009 202-51328 LUMP|  86000. 00000 86000. 00|  95000. 00000 95000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0010 202- 60822 2082.400 n2 | 4. 45000 9266. 68 3. 00000 6247. 20
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE [ [ |
0012 203- 02000 450.000 n8 | 30. 20000 13590. 00| 25. 00000 11250. 00|
EXCAVATI ON,  COVMON | | |
0013 205- 02224 975.000 m | 5. 90000 5752. 50| 6. 00000 5850. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0014 205- 02236 2.000 EACH 165. 00000 330. 00| 125. 00000 250. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |

0015 303- 52308 163.400 My | 24. 00000 3921. 60| 27.00000 4411. 80|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0018 402- 05481 774.000 My | 36. 00000 27864. 00| 45. 00000 34830. 00|
HVA BASE 25.0 mm SHOULDER | | |
0020 404- 05511 36.000 n2 | 15. 00000 540. 00| 16. 00000 576. 00|
SEAL COAT, 2 | | |
0021 405- 05517 2.200 My | 380. 00000 836. 00| 400. 00000 880. 00|
ASPHALT FOR PRI ME COAT | | |
0022 406- 05520 0.400 My | 380. 00000 152. 00| 400. 00000 160. 00|

ASPHALT FOR TACK COAT | | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 411 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 774, 708. 39 ROUTE : US 12
CALL ORDER : 411 CONTRACT 1D : B -24976-A COUNTI ES : PORTER
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1106884 | (5) 35-1212938 |
| ELLAS CONSTRUCTI ON CO | ATLAS EXCAVATING | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0023 502- 06330 228.000 2 | 57. 50000 13110. 00| 62. 00000 14136. 00|
PCCP, 325 nm | | [
0024 601- 01522 4.000 EACH| 1300. 00000 5200. 00| 1400. 00000 5600. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0025 601- 94689 2.000 EACH 3300. 00000 6600. 00| 3450. 00000 6900. 00|
GUARDRAI L END TREATMENT, CS | | |
0026 601- 94690 2.000 EACH 3300. 00000 6600. 00| 3450. 00000 6900. 00|
GUARDRAI L END TREATMENT, Ms | | |
0027 601- 99105 158.115 m | 36. 00000 5692. 14| 37. 50000 5929. 31|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0028 601- 99108 198.120 m | 50. 00000 9906. 00| 53. 00000 10500. 36|
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0029 602- 06639 406.000 m | 45. 00000 18270. 00| 85. 00000 34510. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | |
0030 602- 06729 24.000 EACH 5. 00000 120. 00| 8. 30000 199. 20|
BARRI ER DELI NEATOR | | |
0031 610- 06261 381.600 n2 | 57. 50000 21942. 00| 60. 00000 22896. 00|
REl NFORCED CONCRETE BRI DGE APPROACH, | | |
325 mm | | |
0032 616- 02320 83.200 n2 | 2. 50000 208. 00| 7.00000 582. 40|
GEOTEXTI LES | | [
0033 616- 06405 84.900 My | 37. 00000 3141. 30| 27. 00000 2292. 30|
Rl PRAP, REVETMENT | | |
0034 619- 04414 24.000 EACH| 178. 00000 4272. 00| 185. 00000 4440. 00|
DRAI N EXTENSI ON | | |
0035 619- 05926 LUMP| 2000. 00000 2000. 00| 2700. 00000 2700. 00|
ENVI RONVENTAL CONTROL | | |
0037 621-01004 1.000 EACH 400. 00000 400. 00| 425. 00000 425. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0039 621- 06548 0.100 kg | 55. 00000 5. 50| 57. 00000 5. 70|
SEED M XTURE, CV | | |
0040 621- 06559 100.000 n2 | 4. 25000 425. 00| 4. 50000 450. 00|
MULCHED SEEDI NG R | | |
0041 702-51110 3506.000 kg | 4. 75000 16653. 50| 4. 00000 14024. 00|
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0042 702-51863 3782.000 EACH 7.50000 28365. 00| 7.20000 27230. 40|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0043 702- 90915 8.800 n8 | 1500. 00000 13200. 00| 1200. 00000 10560. 00|

CONCRETE, A [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 411 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 774, 708. 39 RQUTE : US 12
CALL ORDER o411 CONTRACT ID : B -24976-A COUNTI ES : PORTER
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1106884 | (5) 35-1212938 [
| ELLAS CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0044 702-93722 8.400 nB8 | 1500. 00000 12600. 00| 630. 00000 5292. 00
CONCRETE, C | | |
0045 703-06028 176.000 kg | 1. 30000 228. 80| 2. 60000 457. 60
REI NFORCI NG BARS | | [
0046 703- 06029 28420.000 kg | 1. 65000 46893. 00| 1. 80000 51156. 00
REI NFORCI NG BARS, EPOXY CQOATED | | |
0047 703-51030 3418.000 kg | 1. 30000 4443. 40| 1. 70000 5810. 60
REI NFORCI NG STEEL , PAVEMENT | | [
0048 704-51002 38.600 nB8 | 1500. 00000 57900. 00| 850. 00000 32810. 00
CONCRETE, C, SUPERSTRUCTURE | |
0049 706-05732 8.000 EACH 1300. 00000 10400. 00| 1400. 00000 11200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0050 706-51020 83.800 nB8 | 435. 00000 36453. 00| 650. 00000 54470. 00
CONCRETE, C, RAILING | | [
0051 709-51821 LUMP| 8500. 00000 8500. 00| 12000. 00000 12000. 00
SURFACE SEAL | | [
0052 710-51870 52.000 n2 | 452. 00000 23504. 00| 380. 00000 19760. 00
REPQO NTI NG MASONRY | N STRUCTURES | | |
0053 722-51401 20.000 n2 | 336. 00000 6720. 00| 320. 00000 6400. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0054 722-51842 2082.400 n2 | 42. 00000 87460. 80| 37. 00000 77048. 80
BRI DGE DECK OVERLAY | | [
0055 722-51846 26.000 n8 | 395. 00000 10270. 00| 395. 00000 10270. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0056 722-51852 520.000 n2 | 126. 00000 65520. 00| 115. 00000 59800. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0057 724-51925 51.800 m | 380. 00000 19684. 00| 290. 00000 15022. 00|
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0058 727-90308 9.000 m | 95. 00000 855. 00| 100. 00000 900. 00|
EPOXY | NJECTI ON, CRACK PREPARATI ON | | |
0059 727-90309 18.000 L | 23. 00000 414. 00| 25. 00000 450. 00|
EPOXY | NDECTI ON, EPOXY NMATERI AL | |
0060 727-93560 LUWP| 1000. 00000 1000. 00| 550. 00000 550. 00|
EPOXY | NJECTI ON, FURNI SH NG EQUI PVENT | | [
0061 801-06203 529.000 m | 2. 60000 1375. 40| 1. 30000 687. 70|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0062 801- 06640 31.000 EACH 84. 00000 2604. 00| 80. 00000 2480. 00|
CONSTRUCTI ON SIGN, A | | |
0063 801-06710 180. 000 DAY | 15. 00000 2700. 00| 16. 00000 2880. 00|
FLASHI NG ARROW SI GN | |
0064 801-06775 LUWP| 5900. 00000 5900. 00| 55000. 00000 55000. 00|

MAI NTAI NI NG TRAFFI C



TEMPORARY PAVEMENT MARKI NG REMOVABLE, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 411 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 774, 708. 39 RQUTE : US 12
CALL ORDER o411 CONTRACT ID : B -24976-A COUNTI ES : PORTER
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1106884 | (5) 35-1212938 [
| ELLAS CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0065 805- 06592 187.000 m | 49. 00000 9163. 00| 52. 00000 9724. 00|
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0066 807-94480 2.000 EACH 450. 00000 900. 00| 475. 00000 950. 00|
LI GHT STANDARD, | NSTALL | | [
0067 808- 06703 520.000 m | 1. 20000 624. 00| 1. 70000 884. 00|
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] | |
0068 808- 06716 1086.000 m | 1. 30000 1411. 80| 1. 60000 1737. 60|
LI NE, REMOVE | | [
0069 808- 75051 230.000 m | 3. 44000 791. 20| 4. 30000 989. 00|
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
100 mm | | |
0070 808- 75054 230.000 m | 3. 44000 791. 20| 4. 30000 989. 00|
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 mMm | | |
0073 808- 75245 520.000 m | 1. 20000 624. 00| 1. 70000 884. 00|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0074 808- 75998 21.000 EACH 114. 00000 2394. 00| 67. 00000 1407. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER [ | |
0075 202-51368 44,000 n2 | 61. 00000 2684. 00| 125. 00000 5500. 00|
SLOPEWALL, REMOVE | | |
0076 503-05310 48.400 m | 290. 00000 14036. 00| 350. 00000 16940. 00|
TERM NAL JOI NT | | |
0077 807-02191 2.000 EACH 550. 00000 1100. 00| 580. 00000 1160. 00|
HANDHOLE, LI GHTI NG | | |
0078 807-95522 174. 000 EACH 4. 00000 696. 00| 16. 00000 2784. 00|
Pl PE STRAP | | |
0079 808- 75996 21.000 EACH 11. 00000 231. 00| 20. 00000 420. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0080 619- 04981 LUWP| 29000. 00000 29000. 00| 13484. 46000 13484. 46|
CLEAN AND PAI NT | | [
0081 808- 75059 60.000 m | 3. 44000 206. 40| 4. 30000 258. 00|
LI NE, PREFORMED PLASTI C, BROKEN, WH TE, | | |
100 mm | | |
0082 808- 06701 130.000 m | 1. 20000 156. 00| 1. 70000 221. 00|
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mMm | | |
0083 801- 06207 2400.000 m | 2. 60000 6240. 00| 1. 70000 4080. 00|
|
I

100 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 411 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 774, 708. 39 RQUTE : US 12
CALL ORDER o411 CONTRACT ID : B -24976-A COUNTI ES : PORTER
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1106884 | (5) 35-1212938 [
| ELLAS CONSTRUCTI ON CO | ATLAS EXCAVATING | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0084 402- 05490 111.000 My | 54. 00000 5994. 00| 56. 00000 6216. 00|
HMA SURFACE 9.5 nm SHOULDER | | |
0085 805-01844 50.000 m | 33. 00000 1650. 00| 34. 00000 1700. 00|
CONDUI T, STEEL, GALVANI ZED, 50 nm [ [ |
UNDERGROUND | | |
0086 203- 02070 20.000 nB8 | 42. 65000 853. 00| 28. 00000 560. 00|
BORROW | | |
0087 501-03489 100. 000 EACH 19. 00000 1900. 00| 30. 00000 3000. 00|
TIE BAR, RETROFIT | | |
0088 805-01652 621.000 m | 1. 65000 1024. 65| 1. 70000 1055. 70|
WRE, NO. 4 CCPPER, | N CONDUI T, BRIDGE, | | |
1cC I I |
0089 805- 86925 3.000 EACH 35. 00000 105. 00| 37. 00000 111. 00|
MULTI PLE COMPRESSI ON FI TTI NG | | [
WATERPROOFED | | [
0090 805- 86935 3.000 EACH 25. 00000 75. 00| 26. 00000 78. 00|
I NSULATI NG LI NK, WATERPROOFED | | [
0091 807-86910 2.000 EACH 25. 00000 50. 00| 26. 00000 52. 00|
CONNECTOR KI T, UNFUSED | | |
0092 807-86915 2.000 EACH 28. 00000 56. 00| 30. 00000 60. 00|
CONNECTOR KI' T, FUSED | | |
0093 801-03621 LUWP| 500. 00000 500. 00| 750. 00000 750. 00|
TEMPORARY | LLUM NATI ON | | [
0094 807- 04653 2.000 EACH 650. 00000 1300. 00| 800. 00000 1600. 00|
LI GHTI NG FOUNDATI ON | | |
SECTI ON TOTALS | $ 881, 746. 12| $ 910, 244. 13|
CONTRACT TOTALS | $ 881, 746. 12| $ 910, 244. 13|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 421 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 634, 149. 32 RQUTE : SR 25
CALL ORDER © 421 CONTRACT ID : B -25158-A COUNTI ES : CASS
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 07/14/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : H18300B
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1339168 LAPORTE CONSTRUCTI ON CO $  521,509.26 100. 0000%
2 35-1523985 WRTZ & YATES, |INC. $  573,527.86 109. 9746%
3 35-1212938 ATLAS EXCAVATI NG | NC. $ 605, 268. 63 116. 0609%
4 35-1817530 Pl ONEER ASSOCI ATES, | NC. $  643,732.88 123. 4365%
5  35-1325036 DEI CHVAN EXCAVATI NG CO $  664,417. 44 127. 4028%
6  35-1609544 SCHUTT- LOCKABI LL CO $  760,019.54 145. 7346%
| (1) 35-1339168 | (2) 35-1523985 | (3) 35-1212938
| LAPORTE CONSTRUCTI ON CO | WRTZ & YATES, |NC. | ATLAS EXCAVATING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE REPLACENENT
I I |
0001 105- 01925 7.000 MOS | 1947. 50000 13632. 50| 1200. 00000 8400. 00| 750. 00000 5250. 00
FIELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUMP| 3954. 21000 3954.21]  10000. 00000 10000. 00| 6000. 00000 6000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  26054. 16000 26054.16/  20000. 00000 20000. 00|  30000. 00000 30000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 3134. 98000 3134. 98| 5000. 00000 5000. 00| 7000. 00000 7000. 00
CLEARI NG RI GHT OF WAY | | |
0005 202-51330 LUMP|  17344. 01000 17344.01|  30000. 00000 30000.00|  82000. 00000 82000. 00
PRESENT STRUCTURE, REMOVE | | |
0006 202- 52710 133.500 n2 | 8. 57000 1144. 10| 25. 00000 3337. 50 8. 50000 1134. 75
SI DEWALK, CONCRETE, REMOVE | | |
0007 202- 60820 1620.000 n2 | 1. 86000 3013. 20| 4. 00000 6480. 00| 3. 40000 5508. 00
SURFACE M LLING ASPHALT | | |
0008 202- 74045 11.000 EACH 37. 35000 410. 85| 200. 00000 2200. 00| 65. 00000 715. 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| | [
0009 203- 02020 2857.000 n8 | 9. 35000 26712. 95| 13. 08000 37369. 56| 16. 80000 47997. 60
EXCAVATI ON, UNCLASSI FI ED | | |
0010 205- 02224 204.000 m | 5. 75000 1173. 00| 8. 00000 1632. 00| 5. 50000 1122. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0011 205- 02229 3.000 m | 8. 00000 24. 00| 12. 00000 36. 00| 50. 00000 150. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
STRAW BALE DI TCH CHECK | | |

0012 205- 02234 1.000 EACH 75. 00000 75. 00| 150. 00000 150. 00| 250. 00000 250. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 421 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 634, 149. 32 RQUTE : SR 25
CALL ORDER © 421 CONTRACT ID : B -25158-A COUNTI ES : CASS
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1339168 | (2) 35-1523985 | (3) 35-1212938
| LAPORTE CONSTRUCTI ON QO | WRTZ & YATES, |NC. | ATLAS EXCAVATING | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0013 211- 02060 348.000 nB | 28. 95000 10074. 60| 23. 50000 8178. 00| 28. 00000 9744. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 303-52308 1307.000 My | 13. 67000 17866. 69| 16. 50000 21565. 50| 17. 00000 22219. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0015 402- 05468 1213.300 My | 46. 00000 55811. 80| 54. 50000 66124. 85| 48. 00000 58238. 40
HVA BASE 25.0 mm MAI NLI NE | | [
0016 402-05474 414.800 My | 47. 00000 19495. 60| 52. 00000 21569. 60| 49. 00000 20325. 20
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0017 402-05477 309.800 My | 54. 00000 16729. 20| 60. 00000 18588. 00| 56. 00000 17348. 80
HVA SURFACE 9.5 nm MAI NLI NE | | [
0018 402- 05481 135.800 My | 55. 00000 7469. 00| 61. 00000 8283. 80| 57. 00000 7740. 60
HVA BASE 25.0 nm SHOULDER | | [
0019 404- 05511 503.000 n2 | 6. 00000 3018. 00| 7.00000 3521. 00| 6. 20000 3118. 60
SEAL COAT, 2 | | |
0020 405- 05517 4,800 My | 310. 00000 1488. 00| 350. 00000 1680. 00| 325. 00000 1560. 00
ASPHALT FOR PRI ME COAT | | [
0021 406- 05520 3.200 M | 190. 00000 608. 00| 220. 00000 704. 00| 200. 00000 640. 00
ASPHALT FOR TACK COAT | | [
0022 601-01522 1.000 EACH| 1765. 00000 1765. 00| 1900. 00000 1900. 00| 1850. 00000 1850. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0023 601- 06037 1.000 EACH 760. 00000 760. 00| 860. 00000 860. 00| 790. 00000 790. 00
GUARDRAI L END TREATMENT, | | | [
0024 604- 06069 15.300 n2 | 65. 25000 998. 33| 70. 60000 1080. 18| 45, 00000 688. 50
CURB RAMP, CONCRETE | | [
0025 604- 91531 129.000 n2 | 56. 57000 7297. 53| 35. 81000 4619. 49| 28. 00000 3612. 00
S| DEWALK, CONCRETE, 100 nm | | |
0026 605- 06090 32.700 m | 53.11000 1736. 70| 65. 00000 2125. 50| 31. 00000 1013. 70
CURB, | NTEGRAL, CONCRETE | | [
0027 605-06120 64.500 m | 70. 39000 4540. 16| 98. 14000 6330. 03| 32. 00000 2064. 00
CURB, CONCRETE | |
0028 605-06140 69.000 m | 84. 90000 5858. 10| 65. 00000 4485. 00| 48. 00000 3312. 00
CURB AND GUTTER, CONCRETE | | |
0029 610- 05527 22.100 My | 125. 00000 2762. 50| 140. 00000 3094. 00| 130. 00000 2873. 00
HVA FOR APPROACHES | | |
0030 615-06490 16. 000 EACH 102. 00000 1632. 00| 120. 00000 1920. 00| 110. 00000 1760. 00
Rl GHT OF WAY MARKER | | [
0031 615- 06505 7.000 EACH 550. 00000 3850. 00| 600. 00000 4200. 00| 360. 00000 2520. 00
MONUMENT, B | | |
0032 616- 02320 341.000 n2 | 4. 22000 1439. 02| 4.19000 1428. 79| 5. 00000 1705. 00
GEOTEXTI LES | | |
0033 616- 05689 349.000 My | 24. 40000 8515. 60| 38. 51000 13439. 99| 31. 00000 10819. 00

Rl PRAP, CLASS 2 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/29/
PAGE : 421 -3

00

ENG NEER S ESTI MATE: $ 634, 149. 32 ROUTE : SR 25
CALL ORDER : 421 CONTRACT ID: B -25158-A COUNTI ES : CASS
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1339168 | (2) 35-1523985 | (3) 35-1212938
| LAPORTE CONSTRUCTI ON CO | WRTZ & YATES, |NC. | ATLAS EXCAVATI NG | NC.

LINE NO/ | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT

__________________________________________ g

0034 621- 06574 618.000 n2 | 4. 08000 2521. 44| 6. 00000 3708. 00| 4.20000 2595. 60
SODDI NG | | |

0035 702-51015 37.800 n8 | 499. 61000 18885. 26| 400. 00000 15120. 00| 210. 00000 7938. 00
CONCRETE, B, FOOTI NGS | | |

0036 702- 76240 7.600 n8 | 1445. 00000 10982. 00| 260. 00000 1976. 00| 550. 00000 4180. 00
CONCRETE BARRI ER RAI L | | |

0037 703-51030 42973.000 kg | 0. 69000 29651. 37| 1. 05000 45121. 65| 1. 15000 49418. 95
REl NFORCI NG STEEL | |

0038 703-51032 873.000 kg | 1. 52000 1326. 96| 1. 40000 1222. 20| 1. 40000 1222. 20
REI NFORCI NG STEEL, EPOXY COATED | |

0039 704-51002 332.000 nB8 | 393. 43000 130618. 76| 392. 00000 130144. 00| 380. 00000 126160. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0040 706- 05732 1.000 EACH| 1400. 00000 1400. 00| 1200. 00000 1200. 00| 1400. 00000 1400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | |

0041 706-51020 4.300 n8 | 1445. 00000 6213. 50| 655. 00000 2816. 50| 550. 00000 2365. 00
CONCRETE, C, RAILING | | |

0042 706- 94133 39.800 m | 240. 00000 9552. 00| 275. 00000 10945. 00| 260. 00000 10348. 00
RAI LING TUBE, GALVANI ZED STEEL , 50 mm | | |

0043 709-51821 LUMP| 500. 00000 500. 00| 3500. 00000 3500. 00| 1800. 00000 1800. 00
SURFACE SEAL | | |

0044 715-05119 68.400 m | 90. 23000 6171. 73| 80. 00000 5472. 00| 130. 00000 8892. 00
PIPE, TYPE 1, C RCULAR 375 mm | [ |

0045 715- 05123 5.100 m | 201. 94000 1029. 89| 100. 00000 510. 00| 185. 00000 943. 50
PIPE, TYPE 1, C RCULAR 600 nm | [ |

0046 715- 46005 2.000 EACH 635. 05000 1270. 10| 160. 00000 320. 00| 225. 00000 450. 00
Pl PE END SECTI ON, 375 nm | |

0047 715- 46020 1.000 EACH 677. 56000 677. 56| 220. 00000 220. 00| 270. 00000 270. 00
Pl PE END SECTI ON, 600 nm | |

0048 720- 44000 1.000 EACH 614. 72000 614. 72| 250. 00000 250. 00| 325. 00000 325. 00
CASTING ADJUST TO GRADE | |

0049 720- 45030 1.000 EACH| 1982. 62000 1982. 62| 1100. 00000 1100. 00| 950. 00000 950. 00
I NLET, E7 | | |

0050 720- 45055 2.000 EACH 1982. 62000 3965. 24| 1100. 00000 2200. 00| 1020. 00000 2040. 00
I NLET, MLO | | |

0051 720- 45410 2.000 EACH 1632. 62000 3265. 24| 1700. 00000 3400. 00| 1300. 00000 2600. 00
MANHOLE, C4 | | |

0052 728-98377 LUMP| 800. 00000 800. 00| 2400. 00000 2400. 00| 1700. 00000 1700. 00
MASONRY COATI NG | | |

0053 801- 04308 3.000 EACH 225. 00000 675. 00| 450. 00000 1350. 00| 160. 00000 480. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0054 801- 06605 11.000 EACH| 72. 00000 792. 00| 150. 00000 1650. 00| 90. 00000 990. 00

BARRI CADE, |11A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 421 -4
TABULATI ON CF BI DS

SI GN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS [
0060 802- 76035 6.400 n2 | 121. 00000 774.40

ENG NEER S ESTI MATE: $ 634, 149. 32 RQUTE : SR 25
CALL ORDER © 421 CONTRACT ID : B -25158-A COUNTI ES : CASS
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1339168 | (2) 35-1523985 | (3) 35-1212938
| LAPORTE CONSTRUCTI ON QO | WRTZ & YATES, |NC. | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0055 801- 06625 17.000 EACH 79. 00000 1343. 00| 100. 00000 1700. 00| 75. 00000 1275. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0056 801- 06640 12.000 EACH 69. 00000 828. 00| 120. 00000 1440. 00| 110. 00000 1320. 00
CONSTRUCTI ON SI GN, A | | [
0057 801- 06645 3.000 EACH 40. 00000 120. 00| 80. 00000 240. 00| 35. 00000 105. 00
CONSTRUCTI ON SI G\, B | | [
0058 802- 05701 56.200 m | 26. 00000 1461. 20| 50. 00000 2810. 00| 27. 50000 1545. 50
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0059 802- 76025 5.100 n2 | 151. 00000 770. 10| 200. 00000 1020. 00| 160. 00000 816. 00
I |
I
I

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY) |

150. 00000 960. 00| 130. 00000 832. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 nm THI CKNESS | | |
0061 808- 06701 21.000 m | 1. 65000 34. 65| 2. 00000 42. 00| 1. 00000 21. 00
LINE, THERMOPLASTIC, BROKEN, VI TE, | | [
100nm | | |
0062 808- 06703 93.000 m | 1. 65000 153. 45| 2. 00000 186. 00| 1. 00000 93. 00
LINE, THERMOPLASTIC, SOLID, W TE, 100mmi | |
0063 808- 06705 14.500 m | 3. 30000 47. 85| 4. 40000 63. 80| 2. 60000 37.70
LINE, THERMOPLASTIC, SOLID, WH TE, 200 | | |
mm | I I
0064 808- 06713 286.000 m | 2. 10000 600. 60| 2. 50000 715. 00| 0. 60000 171. 60
LINE, PAINT, SOLID, VH TE, 100 nm | | |
0065 808- 75245 541.000 m | 1. 65000 892. 65| 2. 00000 1082. 00| 1. 00000 541. 00
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100mMm | |
0066 808- 75260 5.300 m | 5. 00000 26. 50| 10. 00000 53. 00| 7.10000 37.63
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 300 mm | | |
0067 808- 75278 81.000 m | 5. 00000 405. 00| 10. 00000 810. 00| 6. 80000 550. 80
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLON CROSSHATCH LINE, 300mm | | |
0068 808- 75297 26.000 m | 10. 00000 260. 00| 18. 00000 468. 00| 12. 00000 312.00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0069 808- 75320 3.000 EACH 75. 00000 225. 00| 150. 00000 450. 00| 58. 00000 174. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0070 808- 75325 1.000 EACH 95. 00000 95. 00| 200. 00000 200. 00| 74. 00000 74.00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00

PAGE : 421 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 634, 149. 32 RQUTE : SR 25
CALL ORDER © 421 CONTRACT ID : B -25158-A COUNTI ES : CASS
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1339168 | (2) 35-1523985 | (3) 35-1212938
| LAPORTE CONSTRUCTI ON QO | WRTZ & YATES, |NC. | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0071 206-51215 41.000 n8 | 248. 48000 10187. 68| 155. 12000 6359. 92| 225. 00000 9225. 00
EXCAVATI ON, X | | |
SECTI ON TOTALS | $ 521, 509. 26| $ 573, 527. 86| $ 605, 268. 63
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS | $ 521, 509. 26| $ 573, 527. 86| $ 605, 268. 63




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 421 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 634, 149. 32 RQUTE : SR 25
CALL ORDER © 421 CONTRACT ID : B -25158-A COUNTI ES : CASS
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1817530 | (5) 35-1325036 | (6) 35-1609544
| Pl ONEER ASSOCI ATES, | NC. | DEI CHVAN EXCAVATI NG CO | SCHUTT- LOOKABI LL CO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105-01925 7.000 MXS | 1500. 00000 10500. 00| 1500. 00000 10500. 00| 1400. 00000 9800. 00
FIELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUWP| 13500. 00000 13500. 00| 13300. 00000 13300. 00| 15000. 00000 15000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 33500. 00000 33500. 00| 47900. 00000 47900. 00| 38000. 00000 38000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWVP| 16750. 00000 16750. 00| 33200. 00000 33200. 00| 6500. 00000 6500. 00
CLEARI NG RI GHT OF WAY | | [
0005 202-51330 LUWP| 47500. 00000 47500. 00| 35000. 00000 35000. 00] 121885. 00000 121885. 00
PRESENT STRUCTURE, REMOVE | | |
0006 202-52710 133.500 n2 | 28. 20000 3764. 70| 27. 20000 3631. 20| 18. 00000 2403. 00
S| DEWALK, CONCRETE, REMOVE | | |
0007 202-60820 1620.000 n2 | 2.90000 4698. 00| 4. 20000 6804. 00| 6. 00000 9720. 00
SURFACE M LLI NG, ASPHALT | | [
0008 202- 74045 11.000 EACH 62. 20000 684. 20| 60. 00000 660. 00| 75. 00000 825. 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE]| | |
0009 203-02020 2857.000 n8 | 16. 70000 47711. 90| 16. 10000 45997. 70| 21. 74000 62111. 18
EXCAVATI ON,  UNCLASSI FI ED | | [
0010 205-02224 204.000 m | 5. 75000 1173. 00| 6. 32500 1290. 30| 6. 61000 1348. 44
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0011 205- 02229 3.000 m | 8. 00000 24. 00| 8. 60000 25. 80| 9. 20000 27. 60
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | | |
0012 205- 02234 1. 000 EACH 75. 00000 75. 00| 80. 00000 80. 00| 86. 00000 86. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0013 211- 02060 348.000 n8 | 20. 75000 7221. 00| 20. 00000 6960. 00| 43. 82000 15249. 36
B BORROW FOR STRUCTURE BACKFI LL | |
0014 303-52308 1307.000 MWy | 19. 00000 24833. 00| 18. 34000 23970. 38| 24. 54000 32073. 78
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0015 402- 05468 1213.300 My | 46. 00000 55811. 80| 47. 40000 57510. 42| 52. 90000 64183. 57
HVA BASE 25.0 nm MAI NLI NE | | [
0016 402-05474 414.800 My | 47. 00000 19495. 60| 48. 40000 20076. 32| 54. 05000 22419. 94
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0017 402-05477 309.800 My | 54. 00000 16729. 20| 55. 62000 17231. 08| 62. 10000 19238. 58
HMVA SURFACE 9.5 nm MAI NLI NE | | |
0018 402- 05481 135.800 My | 55. 00000 7469. 00| 56. 65000 7693. 07| 63. 25000 8589. 35

HVA BASE 25.0 nmm SHOULDER [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 421 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 634, 149. 32 RQUTE : SR 25
CALL ORDER © 421 CONTRACT ID : B -25158-A COUNTI ES : CASS
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1817530 | (5) 35-1325036 | (6) 35-1609544
| Pl ONEER ASSOCI ATES, | NC. | DEI CHVAN EXCAVATI NG CO | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 404- 05511 503.000 n2 | 6. 00000 3018. 00| 6. 20000 3118. 60| 6. 90000 3470.70
SEAL COAT, 2 | | |
0020 405- 05517 4.800 My | 310. 00000 1488. 00| 319. 30000 1532. 64| 356. 50000 1711. 20
ASPHALT FOR PRI ME COAT | | [
0021 406- 05520 3.200 M | 190. 00000 608. 00| 195. 70000 626. 24| 218. 50000 699. 20
ASPHALT FOR TACK COAT | | [
0022 601-01522 1.000 EACH| 2400. 00000 2400. 00| 2470. 00000 2470. 00| 2030. 00000 2030. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0023 601- 06037 1.000 EACH 1200. 00000 1200. 00| 1235. 00000 1235. 00| 874. 00000 874. 00
GUARDRAI L END TREATMENT, | | | [
0024 604- 06069 15.300 n2 | 48. 75000 745. 88| 46. 35000 709. 16| 75. 00000 1147.50
CURB RAMP, CONCRETE | | |
0025 604- 91531 129.000 n2 | 24. 20000 3121. 80| 24. 95000 3218. 55| 36. 00000 4644. 00
S| DEWALK, CONCRETE, 100 nm | | |
0026 605- 06090 32.700 m | 74. 00000 2419. 80| 76. 22000 2492. 39| 60. 00000 1962. 00
CURB, | NTEGRAL, CONCRETE | | [
0027 605-06120 64.500 m | 70. 60000 4553. 70| 72.72000 4690. 44| 60. 00000 3870. 00
CURB, CONCRETE | | [
0028 605- 06140 69.000 m | 49. 45000 3412. 05| 53. 75000 3708. 75| 65. 00000 4485. 00
CURB AND GUTTER, CONCRETE | | [
0029 610- 05527 22.100 My | 125. 00000 2762. 50| 128. 75000 2845. 38| 143. 75000 3176. 88
HVA FOR APPROACHES | | [
0030 615- 06490 16. 000 EACH| 140. 00000 2240. 00| 144. 20000 2307. 20| 117. 00000 1872. 00
R GHT OF WAY MARKER | | [
0031 615- 06505 7.000 EACH 480. 00000 3360. 00| 494. 40000 3460. 80| 633. 00000 4431. 00
MONUMENT, B | | |
0032 616- 02320 341.000 n2 | 2. 33000 794. 53| 2. 25000 767. 25| 2. 00000 682. 00
GEOTEXTI LES | | |
0033 616- 05689 349.000 My | 34. 20000 11935. 80| 33. 00000 11517. 00| 26. 00000 9074. 00
R PRAP, CLASS 2 | | |
0034 621-06574 618.000 n2 | 4.10000 2533. 80| 4. 50000 2781. 00| 4. 69000 2898. 42
SODDI NG | | |
0035 702-51015 37.800 n8 | 350. 00000 13230. 00| 345. 05000 13042. 89| 492. 20000 18605. 16
CONCRETE, B, FOOTI NGS | | |
0036 702-76240 7.600 n8 | 1140. 00000 8664. 00| 1169. 05000 8884. 78| 600. 00000 4560. 00
CONCRETE BARRI ER RAI L | | [
0037 703-51030 42973.000 kg | 1. 17000 50278. 41| 1. 20000 51567. 60| 1. 00000 42973. 00
REI NFORCI NG STEEL | | |
0038 703-51032 873.000 kg | 1.41000 1230. 93| 1. 45000 1265. 85| 1. 50000 1309. 50
REI NFORCI NG STEEL, EPOXY CQATED | | |
0039 704-51002 332.000 nm8 | 375. 00000 124500. 00| 375. 95000 124815. 40| 498. 26000 165422. 32

CONCRETE, C, SUPERSTRUCTURE | | |



SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 29/ 00
PAGE : 421 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 634, 149. 32 ROUTE : SR 25
CALL ORDER : 421 CONTRACT ID : B -25158-A COUNTI ES : CASS
LETTI NG DATE : 12/20/00 10:00 AM DI STRICT : LAPORTE DI STRICT
SET- ASI DE :
| (4) 35-1817530 | (5) 35-1325036 | (6) 35-1609544
| PI ONEER ASSOCI ATES, | NC. | DEI CHVAN EXCAVATI NG QO | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0040 706- 05732 1.000 EACH 2300. 00000 2300. 00| 2163. 00000 2163. 00| 2000. 00000 2000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | |
0041 706-51020 4.300 n8 | 855. 00000 3676. 50| 880. 65000 3786. 80| 600. 00000 2580. 00
CONCRETE, C, RAILING | | |
0042 706- 94133 39.800 m | 303. 00000 12059. 40| 312. 10000 12421. 58| 276. 00000 10984. 80
RAI LI NG TUBE, GALVANI ZED STEEL , 50 mm | |
0043 709-51821 LUMP| 1200. 00000 1200. 00| 1240. 00000 1240. 00| 150. 00000 150. 00
SURFACE SEAL | | |
0044 715- 05119 68.400 m | 135. 80000 9288. 72| 131. 81000 9015. 80| 31. 60000 2161. 44
PIPE, TYPE 1, C RCULAR 375 mm | | |
0045 715- 05123 5.100 m | 282. 60000 1441. 26| 272. 64000 1390. 46| 115. 75000 590. 33
PIPE, TYPE 1, Cl RCULAR 600 mm | | |
0046 715- 46005 2.000 EACH 445. 70000 891. 40| 430. 00000 860. 00| 164. 00000 328. 00
Pl PE END SECTION, 375 nm | |
0047 715- 46020 1.000 EACH 492. 35000 492, 35| 475. 00000 475. 00| 304. 00000 304. 00
Pl PE END SECTI ON, 600 nm | |
0048 720- 44000 1.000 EACH 285. 05000 285. 05| 275. 00000 275. 00| 400. 00000 400. 00
CASTING, ADJUST TO GRADE | |
0049 720- 45030 1.000 EACH 1534. 05000 1534. 05| 1480. 38000 1480. 38| 1400. 00000 1400. 00
I NLET, E7 | | |
0050 720- 45055 2.000 EACH 1626. 50000 3253. 00| 1569. 21000 3138. 42| 1600. 00000 3200. 00
I NLET, MLO | | |
0051 720- 45410 2.000 EACH 2073. 05000 4146. 10| 1994. 97000 3989. 94| 1900. 00000 3800. 00
MANHOLE, C4 | | |
0052 728-98377 LUMVP| 1600. 00000 1600. 00| 1650. 00000 1650. 00| 240. 00000 240. 00
MASONRY COATI NG | | |
0053 801- 04308 3.000 EACH 225. 00000 675. 00| 231. 75000 695. 25| 224. 00000 672. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0054 801- 06605 11.000 EACH 72. 00000 792. 00| 74. 15000 815. 65| 132. 00000 1452. 00
BARRI CADE, I11A | |
0055 801- 06625 17.000 EACH 79. 00000 1343. 00| 81. 40000 1383. 80| 75. 00000 1275. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0056 801- 06640 12.000 EACH 69. 00000 828. 00| 71. 10000 853. 20| 101. 00000 1212. 00
CONSTRUCTI ON SIGN, A | |
0057 801- 06645 3.000 EACH 40. 00000 120. 00| 41. 20000 123. 60| 35. 00000 105. 00
CONSTRUCTION SIGN, B |
0058 802- 05701 56.200 m | 26. 00000 1461. 20| 26. 80000 1506. 16| 46. 92000 2636. 90
SIGN PCST, SQUARE, 1, REI NFORCED ANCHOR | |
BASE | | |
0059 802- 76025 5.100 n2 | 151. 00000 770. 10| 155. 55000 793. 31| 219. 04000 1117. 10
| [
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 421 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 634, 149. 32 RQUTE : SR 25
CALL ORDER © 421 CONTRACT ID : B -25158-A COUNTI ES : CASS
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1817530 | (5) 35-1325036 | (6) 35-1609544
| Pl ONEER ASSOCI ATES, | NC. | DEI CHVAN EXCAVATI NG CO | SCHUTT- LOOKABI LL CO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0060 802- 76035 6.400 n2 | 121. 00000 774. 40| 124. 65000 797. 76| 203. 86000 1304. 70
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0061 808-06701 21.000 m | 1. 65000 34. 65| 1. 01200 21. 25] 2. 30000 48. 30
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mMm | | |
0062 808-06703 93.000 m | 1. 65000 153. 45| 1. 01200 94. 12| 2. 30000 213. 90
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] | |
0063 808- 06705 14.500 m | 3. 30000 47. 85| 2. 70600 39. 24| 9. 20000 133. 40
LI NE, THERMOPLASTI C, SOLID, WH TE, 200 | | |
nm | | I
0064 808-06713 286.000 m | 2. 10000 600. 60| 0. 61600 176. 18| 3. 34000 955. 24
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0065 808- 75245 541.000 m | 1. 65000 892. 65| 1. 01200 547. 49| 2. 30000 1244. 30
LI NE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm [ |
0066 808- 75260 5.300 m | 5. 00000 26. 50| 4. 33000 22. 95| 11. 50000 60. 95
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, WHI TE, CROSSHATCH LINE, 300 mm | | |
0067 808- 75278 81.000 m | 5. 00000 405. 00| 4. 33000 350. 73| 11. 50000 931. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 300mm | | |
0068 808- 75297 26.000 m | 10. 00000 260. 00| 14. 43000 375. 18| 23. 00000 598. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0069 808- 75320 3.000 EACH 75. 00000 225. 00| 44. 00000 132. 00| 86. 00000 258. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0070 808- 75325 1.000 EACH 95. 00000 95. 00| 66. 00000 66. 00| 104. 00000 104. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0071 206-51215 41.000 nB8 | 881. 05000 36123. 05| 850. 00000 34850. 00| 200. 00000 8200. 00
EXCAVATI ON, X | | |
SECTI ON TOTALS | $ 643, 732. 88| $ 664, 417. 44| $ 760, 019. 54

$ 643, 732.

$ 664, 417. 44|

$ 760, 019. 54




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 431 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 289, 081. 48 RQUTE : SR 13
CALL ORDER . 431 CONTRACT ID : B -25162-A COUNTI ES : GRANT
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 06/30/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 3127014
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1364963 ERBER & M LLI GAN CONSTR. €O $ 220, 063. 55 100. 0000%
2 35-1374866 PR MOO, | NC. $ 223, 439. 89 101. 5342%
3 35-1609544 SCHUTT- LOOKABI LL CO $ 234, 887. 73 106. 7363%
4 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 240, 255. 95 109. 1757%
5  35-1212938 ATLAS EXCAVATING | NC. $ 242, 735. 25 110. 3023%
6 35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 248, 872. 04 113. 0909%
7  35-1912582 EDSAM CONSTRUCTI ON, | NC. $ 250, 248. 80 113. 7166%
8  35-1058755 BAKER & SCHULTZ, |NC $ 261, 084. 83 118. 6406%
| (1) 35-1364963 | (2) 35-1374866 | (3) 35-1609544
| ERBER & M LLI GAN CONSTR CO | PRIMOO, | NC. | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMODUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T ey
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 06790 6.000 MOS | 1000. 00000 6000. 00| 1082. 95000 6497. 70| 1350. 00000 8100. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUMP| 3500. 00000 3500. 00| 2903. 99000 2903. 99| 100. 00000 100. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP|  11000. 00000 11000. 00|  11171. 99000 11171.99]  12100. 00000 12100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 02240 178.000 n2 | 24. 00000 4272. 00| 19. 00000 3382. 00| 18. 00000 3204. 00
PAVEMENT, REMOVE | | |
0005 202- 02241 76.000 m | 10. 00000 760. 00| 18. 00000 1368. 00| 12. 40000 942. 40
GUARDRAI L, REMOVE | | [
0006 202- 02272 11.000 m | 33. 00000 363. 00| 31. 02000 341. 22| 25. 00000 275. 00
PAVED S| DE DI TCH, REMOVE | | [
0007 202-51133 42.000 m | 7. 50000 315. 00| 16. 25000 682. 50| 1. 00000 42.00
RAI LI NG REMOVE | | |
0008 202- 51328 LUMP|  17500. 00000 17500. 00|  26550. 66000 26550.66|  24360. 00000 24360. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0009 202- 60820 268.000 n2 | 8. 00000 2144. 00| 8. 75000 2345. 00| 15. 00000 4020. 00
SURFACE M LLI NG ASPHALT | | |
0010 202- 96133 9.300 m | 12. 50000 116. 25| 18. 50000 172. 05| 12. 00000 111. 60
Pl PE, REMOVE | | |
0011 203- 02000 143.000 n8 | 12. 00000 1716. 00| 15. 00000 2145. 00| 16. 00000 2288. 00
EXCAVATI ON,  COMVON | | |
0012 203- 02070 37.000 n8 | 15. 00000 555. 00| 46. 00000 1702. 00| 20. 00000 740. 00

BORROW | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 431 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 289, 081. 48 RQUTE : SR 13
CALL ORDER . 431 CONTRACT ID : B -25162-A COUNTI ES : GRANT
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1374866 | (3) 35-1609544
| ERBER & M LLI GAN CONSTR. CO. | PRIM3O, | NC. | SCHUTT- LOOKABI LL CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 205- 02224 55.000 m | 5. 00000 275. 00| 14. 25000 783. 75| 16. 10000 885. 50
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | |
0014 206-51817 20.000 n2 | 180. 00000 3600. 00| 216. 00000 4320. 00| 323. 00000 6460. 00
SHEET PILING STEEL | | |
0015 211- 02050 4.000 nB | 50. 00000 200. 00| 215. 00000 860. 00| 70. 00000 280. 00
B BORROW | | |
0016 303-52308 77.000 My | 20. 00000 1540. 00| 43. 00000 3311. 00| 28. 00000 2156. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0017 601-01522 4.000 EACH 1250. 00000 5000. 00| 1150. 00000 4600. 00| 1300. 00000 5200. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0018 601-04746 2.000 EACH 5000. 00000 10000. 00] 5500. 00000 11000. 00| 6212. 00000 12424. 00
ENERGY ABSCORBI NG TERM NAL, CZ | | |
0019 601-94689 4.000 EACH 3400. 00000 13600. 00| 3150. 00000 12600. 00| 3560. 00000 14240. 00
GUARDRAI L END TREATMENT, OS | | |
0020 601-99105 106.600 m | 38. 50000 4104. 10| 35. 50000 3784. 30| 40. 00000 4264. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0021 602- 06639 180.000 m | 57. 50000 10350. 00| 37. 30000 6714. 00| 92. 00000 16560. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | [
0022 602- 06729 6. 000 EACH 7.50000 45. 00| 7.90000 47. 40| 8. 00000 48. 00
BARRI ER DELI NEATOR | | |
0023 607-06335 2.500 m | 60. 00000 150. 00| 348. 00000 870. 00| 200. 00000 500. 00
PAVED SIDE DI TCH, A | | [
0024 610- 05527 272.000 My | 75. 00000 20400. 00| 34. 50000 9384. 00| 72. 20000 19638. 40
HVA FOR APPROACHES | | [
0025 621-01004 1.000 EACH 100. 00000 100. 00| 425. 00000 425. 00| 480. 00000 480. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0026 621- 06559 250.000 n2 | 1. 50000 375. 00| 3. 30000 825. 00| 3. 72000 930. 00
MULCHED SEEDI NG R | | [
0027 702-51005 2.800 n8 | 1000. 00000 2800. 00| 3100. 00000 8680. 00| 2000. 00000 5600. 00
CONCRETE, A, SUBSTRUCTURE | | |
0028 703-51032 10019. 000 kg | 1. 55000 15529. 45| 1. 55000 15529. 45| 0. 99000 9918. 81
REI NFORCI NG STEEL, EPOXY CQATED | | |
0029 703-97936 247.000 EACH 7. 75000 1914. 25] 11. 50000 2840. 50| 8. 56000 2114. 32
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0030 704-51002 95.400 nm8 | 320. 00000 30528. 00| 380. 00000 36252. 00| 280. 15000 26726. 31
CONCRETE, C, SUPERSTRUCTURE | | |
0031 706-05732 4.000 EACH 1200. 00000 4800. 00| 895. 00000 3580. 00| 1400. 00000 5600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0032 706-51025 22.000 m | 200. 00000 4400. 00| 225. 00000 4950. 00| 335. 00000 7370. 00

CONCRETE, C, RAILING | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 431 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 289, 081. 48 RQUTE : SR 13
CALL ORDER . 431 CONTRACT ID : B -25162-A COUNTI ES : GRANT
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1374866 | (3) 35-1609544
| ERBER & M LLI GAN CONSTR. CO. | PRIM3O, | NC. | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 709-51821 LUWP| 2250. 00000 2250. 00| 1375. 43000 1375. 43| 2097. 00000 2097. 00
SURFACE SEAL | | |
0034 715-05171 9.000 m | 75. 00000 675. 00| 67. 75000 609. 75| 60. 00000 540. 00
PIPE, TYPE 3, O RCULAR 450 nm [ [ |
0035 715- 05362 11.000 m | 95. 00000 1045. 00| 68. 00000 748. 00| 61. 50000 676. 50
PI PE, TYPE 3, DEFORMED, M N. AREA 0.15 | | |
ne | | I
0036 715-46010 1.000 EACH 300. 00000 300. 00| 460. 00000 460. 00| 193. 00000 193. 00
PI PE END SECTI ON, 450 mm | | |
0037 715-46050 2.000 EACH 300. 00000 600. 00| 210. 00000 420. 00| 225. 00000 450. 00
PI PE END SECTION, M N AREA .15 nR | | |
0038 801- 06203 89.000 m | 1. 50000 133. 50| 1. 25000 111. 25] 1. 41000 125. 49
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0039 801- 06207 2256.000 m | 3. 10000 6993. 60| 3. 10000 6993. 60| 3. 50000 7896. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 mMm | |
0040 801-06640 16. 000 EACH 80. 00000 1280. 00| 69. 00000 1104. 00| 78. 00000 1248. 00
CONSTRUCTI ON SI GN, A | | [
0041 801- 06645 9.000 EACH 40. 00000 360. 00| 39. 00000 351. 00| 44, 00000 396. 00
CONSTRUCTI ON SI G\, B | | [
0042 801-06775 LUMP| 10000. 00000 10000. 00| 4055. 40000 4055. 40| 4300. 00000 4300. 00
MAI NTAI NI NG TRAFFI C | | [
0043 801-53072 LUVP| 16000. 00000 16000. 00| 14500. 00000 14500. 00| 16385. 00000 16385. 00
TEMPORARY TRAFFI C SI GNAL | | [
0044 808-06712 71.000 m | 2. 00000 142. 00| 1. 45000 102. 95| 1. 64000 116. 44
LINE, PAINT, BROKEN, YELLOW 100 nm | | |
0045 808-06713 424.000 m | 1. 60000 678. 40| 1. 45000 614. 80| 1. 64000 695. 36
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0046 808-06716 437.000 m | 2. 00000 874. 00| 1. 60000 699. 20| 1. 80000 786. 60
LI NE, REMOVE | | [
0047 801- 03290 4.000 EACH 150. 00000 600. 00| 129. 00000 516. 00| 280. 00000 1120. 00
CONSTRUCTION SIGN, C | | |
0048 801- 06577 8.000 m | 22.50000 180. 00| 20. 00000 160. 00| 23. 00000 184. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
600 mMm | | |
SECTI ON TOTALS | $ 220, 063. 55| $ 223, 439. 89| $ 234,887.73
------------------------------------------ T ey

CONTRACT TOTALS | $ 220, 063. 55| $ 223, 439. 89| $ 234,887.73




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 431 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 289, 081. 48 RQUTE : SR 13
CALL ORDER . 431 CONTRACT ID : B -25162-A COUNTI ES : GRANT
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1212938 | (6) 35-1817530
| BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATING | NC. | PI ONEER ASSOCI ATES, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105- 06790 6.000 MOS | 1500. 00000 9000. 00| 750. 00000 4500. 00| 1820. 00000 10920. 00
FIELD OFFICE, 27.9 n2 | | |

0002 105- 06845 LUMP| 2200. 00000 2200. 00| 2500. 00000 2500. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  12300. 00000 12300.00|  12000. 00000 12000.00|  12700. 00000 12700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202- 02240 178.000 n2 | 20. 00000 3560. 00| 18. 00000 3204. 00| 34. 00000 6052. 00
PAVEMENT, REMOVE | | |

0005 202- 02241 76.000 m | 21. 00000 1596. 00| 6. 20000 471. 20 10. 60000 805. 60
GUARDRAI L, REMOVE | |

0006 202- 02272 11.000 m | 16. 00000 176. 00| 30. 00000 330. 00| 38. 30000 421. 30
PAVED S| DE DI TCH, REMOVE | | |

0007 202-51133 42.000 m | 18. 00000 756. 00| 11. 00000 462. 00| 22.00000 924. 00
RAILING REMOVE | | |

0008 202-51328 LUMP| 9594. 00000 9594.00]  40000. 00000 40000. 00|  12000. 00000 12000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |

0009 202- 60820 268.000 n2 | 15. 00000 4020. 00| 8. 00000 2144. 00| 12. 85000 3443. 80
SURFACE M LLING ASPHALT | | |

0010 202- 96133 9.300 m | 29. 00000 269. 70| 85. 00000 790. 50| 24. 00000 223. 20
Pl PE, REMOVE | | |

0011 203- 02000 143.000 n8 | 16. 00000 2288. 00| 25. 00000 3575. 00| 13. 75000 1966. 25
EXCAVATI ON,  COVMMON | | |

0012 203- 02070 37.000 n8 | 16. 00000 592. 00| 40. 00000 1480. 00| 65. 20000 2412. 40
BORROW | [

0013 205- 02224 55.000 m | 15. 50000 852. 50| 9. 00000 495. 00| 14. 25000 783.73
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ |

0014 206- 51817 20.000 n2 | 330. 00000 6600. 00| 350. 00000 7000. 00| 500. 00000 10000. 00
SHEET PILING STEEL | |

0015 211- 02050 4.000 n8 | 36. 00000 144. 00| 230. 00000 920. 00| 256. 50000 1026. 00
B BORROW | |

0016 303- 52308 77.000 My | 25. 00000 1925. 00| 36. 00000 2772. 00| 36. 50000 2810. 50
COVPACTED AGGREGATE FOR BASE, 0, 53 | |

0017 601- 01522 4.000 EACH 1325. 00000 5300. 00| 1220. 00000 4880. 00| 1150. 00000 4600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0018 601-04746 2.000 EACH 7850. 00000 15700. 00| 5000. 00000 10000. 00| 5500. 00000 11000. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |

0019 601- 94689 4.000 EACH 3520. 00000 14080. 00| 3300. 00000 13200. 00| 3150. 00000 12600. 00

GUARDRAI L END TREATMENT, CS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 431 -5
TABULATI ON CF BI DS

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm |

ENG NEER S ESTI MATE: $ 289, 081. 48 RQUTE : SR 13
CALL ORDER . 431 CONTRACT ID : B -25162-A COUNTI ES : GRANT
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1212938 | (6) 35-1817530
| BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATING | NC. | PI ONEER ASSOCI ATES, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 601-99105 106.600 m | 36. 00000 3837. 60| 37. 00000 3944. 20| 35. 50000 3784. 30
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0021 602- 06639 180.000 m | 75. 00000 13500. 00| 95. 00000 17100. 00| 86. 00000 15480. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0022 602-06729 6. 000 EACH 8. 00000 48. 00| 8. 30000 49. 80| 17. 00000 102. 00
BARRI ER DELI NEATOR | | [
0023 607- 06335 2.500 m | 160. 00000 400. 00| 155. 00000 387. 50| 475. 00000 1187.50
PAVED SIDE DI TCH, A | | [
0024 610- 05527 272.000 My | 70. 00000 19040. 00| 85. 00000 23120. 00| 121. 00000 32912. 00
HVA FOR APPROACHES | | [
0025 621-01004 1.000 EACH 465. 00000 465. 00| 445. 00000 445. 00| 425. 00000 425. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0026 621- 06559 250.000 n2 | 3. 60000 900. 00| 3. 40000 850. 00| 3. 30000 825. 00
MULCHED SEEDI NG R | | |
0027 702-51005 2.800 nmB8 | 1500. 00000 4200. 00| 900. 00000 2520. 00| 1250. 00000 3500. 00
CONCRETE, A, SUBSTRUCTURE | | |
0028 703-51032 10019. 000 kg | 1. 25000 12523. 75| 1. 50000 15028. 50| 1. 40000 14026. 60
REI NFORCI NG STEEL, EPOXY COATED | | [
0029 703-97936 247.000 EACH 10. 00000 2470. 00| 15. 30000 3779. 10| 10. 50000 2593. 50
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0030 704-51002 95.400 nm8 | 400. 00000 38160. 00| 215. 00000 20511. 00| 310. 00000 29574. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0031 706- 05732 4.000 EACH 1650. 00000 6600. 00| 1400. 00000 5600. 00| 1300. 00000 5200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0032 706-51025 22.000 m | 200. 00000 4400. 00| 130. 00000 2860. 00| 315. 00000 6930. 00
CONCRETE, C, RAILING | | |
0033 709-51821 LUMP| 3150. 00000 3150. 00| 4000. 00000 4000. 00| 3150. 00000 3150. 00
SURFACE SEAL | | |
0034 715-05171 9.000 m | 90. 00000 810. 00| 125. 00000 1125. 00| 111. 50000 1003. 50
PIPE, TYPE 3, O RCULAR 450 mm [ [ |
0035 715-05362 11.000 m | 70. 00000 770. 00| 90. 00000 990. 00| 105. 50000 1160. 50
PI PE, TYPE 3, DEFORMED, M N. AREA 0.15 | | |
2 I I I
0036 715-46010 1.000 EACH 260. 00000 260. 00| 230. 00000 230. 00| 335. 00000 335. 00
PI PE END SECTION, 450 mm | | |
0037 715-46050 2.000 EACH 255. 00000 510. 00| 245. 00000 490. 00| 330. 50000 661. 00
PI PE END SECTION, M N. AREA .15 n2 | | |
0038 801- 06203 89.000 m | 1. 10000 97. 90| 1. 10000 97. 90| 1. 00000 89. 00
TEMPCORARY PAVEMENT MARKI NG, 100 mm | | |
0039 801- 06207 2256.000 m | 3. 35000 7557. 60| 3. 30000 7444. 80| 3. 11000 7016. 16
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 431 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 289, 081. 48 RQUTE : SR 13
CALL ORDER . 431 CONTRACT ID : B -25162-A COUNTI ES : GRANT
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1212938 | (6) 35-1817530
| BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATING | NC. | PI ONEER ASSOCI ATES, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0040 801-06640 16. 000 EACH 65. 00000 1040. 00| 75. 00000 1200. 00| 60. 00000 960. 00
CONSTRUCTI ON SI GN, A | | |
0041 801-06645 9.000 EACH 45, 00000 405. 00| 41. 00000 369. 00| 40. 00000 360. 00
CONSTRUCTI ON SI G\, B | | [
0042 801-06775 LUWP| 8450. 00000 8450. 00| 2500. 00000 2500. 00| 1750. 00000 1750. 00
MAI NTAI NI NG TRAFFI C | | |
0043 801-53072 LUWP| 17518. 00000 17518. 00| 15500. 00000 15500. 00| 14500. 00000 14500. 00
TEMPORARY TRAFFI C SI GNAL | | [
0044 808-06712 71.000 m | 2.10000 149. 10| 2. 15000 152. 65| 2. 00000 142. 00
LINE, PAINT, BROKEN, YELLON 100 mm [ | [
0045 808-06713 424.000 m | 0. 45000 190. 80| 0. 45000 190. 80| 0. 40000 169. 60
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0046 808-06716 437.000 m | 2. 00000 874. 00| 1. 90000 830. 30| 1. 80000 786. 60
LI NE, REMOVE | | [
0047 801-03290 4.000 EACH 200. 00000 800. 00| 130. 00000 520. 00| 100. 00000 400. 00
CONSTRUCTION SIGN, C | | [
0048 801- 06577 8.000 m 22. 00000 176. 00| 22. 00000 176. 00| 20. 00000 160. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
600 nMm | | |
SECTI ON TOTALS | $ 240, 255. 95| $ 242, 735. 25| $ 248, 872. 04
CONTRACT TOTALS | $ 240, 255. 95] $ 242, 735. 25] $ 248, 872. 04




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 431 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 289, 081. 48 RQUTE : SR 13
CALL ORDER . 431 CONTRACT ID : B -25162-A COUNTI ES : GRANT
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (7) 35-1912582 | (8) 35-1058755 [
| EDSAM CONSTRUCTI ON, | NC. | BAKER & SCHULTZ, | NC. [
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105- 06790 6.000 MOS | 1210. 00000 7260. 00| 800. 00000 4800. 00|
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP|  10300. 00000 10300. 00| 2420. 00000 2420. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  14000. 00000 14000.00|  11600. 00000 11600. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 178.000 n2 | 24. 20000 4307. 60| 15. 90000 2830. 20|
PAVEMENT, REMOVE | | |
0005 202- 02241 76.000 m | 23. 10000 1755. 60| 31. 50000 2394. 00|
GUARDRAI L, REMOVE | | |
0006 202- 02272 11.000 m | 16. 50000 181. 50| 33. 70000 370. 70|
PAVED S| DE DI TCH, REMOVE | | |
0007 202-51133 42.000 m | 16. 50000 693. 00| 36. 60000 1537. 20|
RAILING REMOVE | | |
0008 202-51328 LUMP|  10600. 00000 10600. 00|  41750. 00000 41750. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0009 202- 60820 268.000 n2 | 14. 30000 3832. 40| 8. 00000 2144. 00|
SURFACE M LLING ASPHALT | | |
0010 202- 96133 9.300 m | 22. 00000 204. 60| 58. 80000 546. 84
Pl PE, REMOVE | | |
0011 203- 02000 143.000 n8 | 16. 50000 2359. 50| 15. 85000 2266. 55|
EXCAVATI ON,  COMMON | | |
0012 203- 02070 37.000 n8 | 16. 50000 610. 50| 15. 85000 586. 45|
BORROW | | |
0013 205- 02224 55.000 m | 6. 60000 363. 00| 15. 00000 825. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ |
0014 206-51817 20.000 n2 | 462. 00000 9240. 00| 489. 00000 9780. 00|
SHEET PILING STEEL | | [
0015 211- 02050 4.000 n8 | 55. 00000 220. 00| 30. 00000 120. 00|
B BORROW | | |
0016 303- 52308 77.000 My | 33.00000 2541. 00| 22. 00000 1694. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0017 601- 01522 4.000 EACH 1336. 50000 5346. 00| 1210. 00000 4840. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0018 601-04746 2.000 EACH 7920. 00000 15840. 00| 5775. 00000 11550. 00|
ENERGY ABSORBI NG TERM NAL, CZ | | [
0019 601- 94689 4.000 EACH 3547. 50000 14190. 00| 3310. 00000 13240. 00|

GUARDRAI L END TREATMENT, CS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 431 -8
TABULATI ON CF BI DS

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm |

ENG NEER S ESTI MATE: $ 289, 081. 48 RQUTE : SR 13
CALL ORDER . 431 CONTRACT ID : B -25162-A COUNTI ES : GRANT
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (7) 35-1912582 | (8) 35-1058755 [
| EDSAM CONSTRUCTI ON, | NC. | BAKER & SCHULTZ, |NC. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 601-99105 106.600 m | 36. 30000 3869. 58| 37. 30000 3976. 18|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0021 602- 06639 180.000 m | 82. 50000 14850. 00| 73. 00000 13140. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0022 602-06729 6. 000 EACH 8. 80000 52. 80| 10. 00000 60. 00|
BARRI ER DELI NEATOR | | [
0023 607- 06335 2.500 m | 220. 00000 550. 00| 65. 00000 162. 50|
PAVED SIDE DI TCH, A | | [
0024 610- 05527 272.000 My | 71. 50000 19448. 00| 81. 65000 22208. 80|
HVA FOR APPROACHES | | [
0025 621-01004 1.000 EACH 550. 00000 550. 00| 450. 00000 450. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0026 621- 06559 250.000 n2 | 1. 10000 275. 00| 3. 50000 875. 00|
MULCHED SEEDI NG R | | |
0027 702-51005 2.800 n8 | 550. 00000 1540. 00| 525. 00000 1470. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0028 703-51032 10019. 000 kg | 1. 32000 13225. 08| 1. 26000 12623. 94|
REI NFORCI NG STEEL, EPOXY COATED | | [
0029 703-97936 247.000 EACH 8. 80000 2173. 60| 9. 00000 2223. 00|
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0030 704-51002 95.400 nB8 | 330. 00000 31482. 00| 480. 00000 45792. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0031 706-05732 4.000 EACH 1540. 00000 6160. 00| 900. 00000 3600. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0032 706-51025 22.000 m | 346. 50000 7623. 00| 120. 00000 2640. 00|
CONCRETE, C, RAILING | | |
0033 709-51821 LUMP| 3465. 00000 3465. 00| 5470. 00000 5470. 00|
SURFACE SEAL | | |
0034 715-05171 9.000 m | 93. 50000 841. 50| 75. 00000 675. 00|
PIPE, TYPE 3, O RCULAR 450 mm [ [ |
0035 715- 05362 11.000 m | 93. 50000 1028. 50| 54. 50000 599. 50|
PI PE, TYPE 3, DEFORMED, M N. AREA 0.15 | | |
2 I I I
0036 715-46010 1. 000 EACH 385. 00000 385. 00| 250. 00000 250. 00|
PI PE END SECTION, 450 mm | | [
0037 715-46050 2.000 EACH 385. 00000 770. 00| 250. 00000 500. 00|
PI PE END SECTION, M N. AREA .15 n2 | | |
0038 801- 06203 89.000 m | 1. 10000 97. 90| 1. 05000 93. 45|
TEMPCORARY PAVEMENT MARKI NG, 100 mm | | |
0039 801- 06207 2256.000 m | 3. 52000 7941. 12| 3. 30000 7444. 80|
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 431 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 289, 081. 48 RQUTE : SR 13
CALL ORDER . 431 CONTRACT ID : B -25162-A COUNTI ES : GRANT
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (7) 35-1912582 | (8) 35-1058755 [
| EDSAM CONSTRUCTI ON, | NC. | BAKER & SCHULTZ, |NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0040 801- 06640 16. 000 EACH 66. 00000 1056. 00| 63. 00000 1008. 00|
CONSTRUCTI ON SI GN, A | | |
0041 801- 06645 9.000 EACH 44, 00000 396. 00| 42.00000 378. 00|
CONSTRUCTI ON SI G\, B | | [
0042 801-06775 LUWP| 10300. 00000 10300. 00| 1800. 00000 1800. 00|
MAI NTAI NI NG TRAFFI C | | [
0043 801-53072 LUWP| 16500. 00000 16500. 00| 16600. 00000 16600. 00|
TEMPORARY TRAFFI C SI GNAL | | [
0044 808-06712 71.000 m | 2. 20000 156. 20| 2. 10000 149. 10|
LINE, PAINT, BROKEN, YELLON 100 mm [ [ [
0045 808-06713 424.000 m | 0. 44000 186. 56| 0. 43000 182. 32|
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0046 808-06716 437.000 m | 1. 98000 865. 26| 1. 90000 830. 30|
LI NE, REMOVE | | |
0047 801-03290 4.000 EACH 110. 00000 440. 00| 105. 00000 420. 00|
CONSTRUCTI ON SIGN, C | | [
0048 801- 06577 8.000 m | 22. 00000 176. 00| 21. 00000 168. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
600 nMm | | |
SECTI ON TOTALS | $ 250, 248. 80| $ 261, 084. 83|
CONTRACT TOTALS | $ 250, 248. 80| $ 261, 084. 83|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 441 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 335, 069. 64 ROUTE : US 52
CALL CRDER : 441 CONTRACT ID : B -25166-A COUNTI ES : RUSH
LETTI NG DATE : 12/20/00 10:00 AM DISTRICT  : GREENFIELD DI STR CT
CONTRACT TIME : 07/01/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PRQJECT(S) : 0822016
0822016
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1  35-1364963 ERBER & M LLI GAN CONSTR  CO. $  241,442.82 100. 0000%
2 35-1609544 SCHUTT- LOOKABI LL CO $  248,052.34 102. 7375%
3 35-1310611 ROBERTSON, DUNCAN, | NC. $  257,775.80 106. 7647%
4 35-1912582 EDSAM CONSTRUCTI ON, | NC. $  278,430.69 115. 3195%
5 35-1917625 M LESTONE CONTRACTCRS, L. P. $  308,308.00 127. 6940%
6  35-1447641 STRUCTURE CONTRACTORS $  310,929.78 128. 7798%
| (1) 35-1364963 | (2) 35-1609544 | (3) 35-1310611
| ERBER & M LLI GAN CONSTR. CO. | SCHUTT- LOOKABI LL CO | ROBERTSON, DUNCAN, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 06790 6.000 M5 | 1000. 00000 6000. 00| 1350. 00000 8100. 00| 1000. 00000 6000. 00
FIELD OFFICE, 27.9 n2 | |
0002 105- 06845 LUMVP| 2000. 00000 2000. 00| 50. 00000 50. 00| 3000. 00000 3000. 00
CONSTRUCTI ON' ENGI NEERI NG | |
0003 110- 01001 LUMP|  12000. 00000 12000. 00|  12400. 00000 12400. 00|  12500. 00000 12500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 570.000 n2 | 20. 00000 11400. 00| 11. 68000 6657. 60| 10. 00000 5700. 00
PAVEMENT, REMOVE | | |
0005 202- 02241 241.000 m | 10. 00000 2410. 00| 11. 00000 2651. 00 10. 00000 2410. 00
GUARDRAI L, REMOVE | |
0006 202-51328 LUMP| 6500. 00000 6500.00]  10228. 00000 10228. 00| 7500. 00000 7500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO 1 | [ |
0007 202-51328 LUMP| 6500. 00000 6500. 00|  10228. 00000 10228. 00| 5000. 00000 5000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, | |
STR NO 2 | [ |
0008 202- 60820 216.000 n2 | 10. 00000 2160. 00| 3. 83000 827. 28] 8. 00000 1728. 00
SURFACE M LLING ASPHALT | | [
0009 202- 90883 248.300 n2 | 10. 00000 2483. 00| 11. 74000 2915. 04 18. 00000 4469. 40
OVERLAY, CONCRETE, REMOVE | | |
0010 303- 52308 154.100 My | 18. 50000 2850. 85| 20. 00000 3082. 00| 20. 00000 3082. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0011 406- 05521 216.000 n2 | 1. 00000 216. 00| 2. 26000 488. 16| 2. 20000 475. 20

ASPHALT FOR TACK COAT | | |
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ENG NEER S ESTIMATE: $ 335, 069. 64 ROUTE : US 52
CALL ORDER : 441 CONTRACT 1D : B -25166-A COUNTI ES : RUSH
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1364963 | (2) 35-1609544 | (3) 35-1310611
| ERBER & M LLI GAN CONSTR  CO. | SCHUTT- LOOKABI LL QO | ROBERTSON, DUNCAN, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0012 501- 05310 21.700 m | 240. 00000 5208. 00| 328. 00000 7117. 60| 500. 00000 10850. 00
TERM NAL JOI NT | | |
0013 502- 06327 130.000 n2 | 50. 00000 6500. 00| 62. 00000 8060. 00| 70. 00000 9100. 00
PCCP, 250 mm | |
0014 601-01867 8.000 EACH 1450. 00000 11600. 00| 1525. 00000 12200. 00| 1485. 00000 11880. 00
GUARDRAI L TRANSI TION, TGB RETROFI T | |
0015 601- 02103 7.620 m | 55. 00000 419. 10| 57. 00000 434. 34| 50. 60000 385. 57
GUARDRAI L, W BEAM SHOP CURVED, 1.905 m | | |
SPACI NG | | |
0016 601- 04746 2.000 EACH 6000. 00000 12000. 00| 6780. 00000 13560. 00| 6050. 00000 12100. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0017 601- 94689 3.000 EACH 3450. 00000 10350. 00| 3650. 00000 10950. 00| 3465. 00000 10395. 00
GUARDRAI L END TREATMENT, OS | | |
0018 601- 99105 319.305 m | 34. 00000 10856. 37| 35. 82000 11437. 51| 35. 20000 11239. 53
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0019 602- 06639 42.000 m | 60. 00000 2520. 00| 83. 59000 3510. 78| 75. 00000 3150. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0020 602- 06646 180.000 m | 55. 00000 9900. 00| 91. 11000 16399. 80| 70. 00000 12600. 00
TEMPORARY CONCRETE BARRI ER | | |
0021 610- 05527 9.800 My | 250. 00000 2450. 00| 310. 75000 3045. 35| 302. 50000 2964. 50
HVA FOR APPROACHES | | |
0022 610- 06257 427.000 n2 | 57. 50000 24552. 50| 62. 00000 26474. 00| 70. 00000 29890. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 nm | |
0023 616- 02320 214.000 n2 | 3. 00000 642. 00| 2. 00000 428. 00| 4.00000 856. 00
GEOTEXTI LES | | [
0024 616- 05688 305.400 My | 24. 00000 7329. 60| 21. 00000 6413. 40| 20. 00000 6108. 00
Rl PRAP, CLASS 1 | | |
0025 616- 06405 120.400 My | 24. 00000 2889. 60| 21. 00000 2528. 40| 20. 00000 2408. 00
Rl PRAP, REVETMENT | | |
0026 702-51863 168. 000 EACH| 10. 00000 1680. 00| 5. 00000 840. 00| 10. 00000 1680. 00
FI ELD DRI LLED HOLE | N CONCRETE | |
0027 703-01540 58.000 EACH| 10. 00000 580. 00| 8. 79000 509. 82| 15. 00000 870. 00
THREADED Tl E BAR ASSEMBLY | | |
0028 703-51030 6149.000 kg | 1. 70000 10453. 30| 1. 15000 7071. 35| 1. 30000 7993. 70
REI NFORCI NG STEEL | |
0029 709-51821 LUWP| 1500. 00000 1500. 00| 1300. 00000 1300. 00| 2500. 00000 2500. 00
SURFACE SEAL , STR NO 1 | | |
0030 709-51821 LUWP| 1750. 00000 1750. 00| 1420. 00000 1420. 00| 2500. 00000 2500. 00
SURFACE SEAL , STR NO 2 | | |
0031 722-51401 10.000 n2 | 150. 00000 1500. 00| 161. 00000 1610. 00| 50. 00000 500. 00

BRI DGE DECK PATCHI NG, FULL DEPTH



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 441 -3
TABULATI ON CF BI DS

TEMPORARY TRANSVERSE PAVEMENT MARKI NG | |
REMOVABLE, 600 mm | |
SECTI ON TOTALS | $ 241, 442.82| $ 248, 052. 34| $  257,775.80

ENG NEER S ESTI MATE: $ 335, 069. 64 RQUTE : US 52
CALL ORDER . 441 CONTRACT ID : B -25166-A COUNTI ES : RUSH
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1609544 | (3) 35-1310611
| ERBER & M LLI GAN CONSTR. CO. | SCHUTT- LOOKABI LL CO | ROBERTSON, DUNCAN, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 722-51842 248.300 n2 | 77.50000 19243. 25| 82. 13000 20392. 88| 75. 00000 18622. 50
BRI DGE DECK OVERLAY | | |
0033 722-51846 1.900 n8 | 395. 00000 750. 50| 395. 00000 750. 50| 395. 00000 750. 50
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0034 722-51852 24,300 n2 | 75. 00000 1822. 50| 63. 60000 1545, 48| 50. 00000 1215. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0035 722-60824 248.300 n2 | 7.50000 1862. 25| 2. 70000 670. 41| 5. 00000 1241. 50
SURFACE M LLI NG | | [
0036 801- 06207 1980.000 m | 3. 10000 6138. 00| 3. 45000 6831. 00| 3. 35000 6633. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0038 801- 06606 4.000 EACH 100. 00000 400. 00| 85. 00000 340. 00| 85. 00000 340. 00
BARRI CADE, |11B | | |
0039 801- 06640 16. 000 EACH 80. 00000 1280. 00| 68. 00000 1088. 00| 66. 00000 1056. 00
CONSTRUCTI ON SI GN, A | | |
0040 801- 06645 2.000 EACH 40. 00000 80. 00| 45. 00000 90. 00| 44, 00000 88. 00
CONSTRUCTI ON SIGN, B | | |
0041 801-06775 LUWP| 10000. 00000 10000. 00| 3321. 00000 3321. 00| 10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C | | |
0042 801-53072 LUWP| 9250. 00000 9250. 00| 9040. 00000 9040. 00| 12000. 00000 12000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTOR, | | |
STR NO 1 | | [
0043 801- 53072 LUWVP| 9250. 00000 9250. 00| 9040. 00000 9040. 00| 12000. 00000 12000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTOR, | | |
STR NO 2 | | |
0044 808-06712 84.000 m | 2. 20000 184. 80| 2. 26000 189. 84| 2. 20000 184. 80
LI NE, PAI NT, BROKEN, YELLOW 100 mm | | |
0045 808-06713 540.000 m | 0. 50000 270. 00| 0. 45000 243. 00| 0. 44000 237.60
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0046 808-06716 696.000 m | 2. 20000 1531. 20| 2. 00000 1392. 00| 2. 00000 1392. 00
LI NE, REMOVE | | [
0047 801-06218 8.000 m | 22.50000 180. 00| 22. 60000 180. 80| 22.50000 180. 00
I
I

CONTRACT TOTALS [ $ 241, 442. 82| $ 248, 052. 34| $ 257,775. 80
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ENG NEER S ESTI MATE: $ 335, 069. 64 RQUTE : US 52
CALL ORDER . 441 CONTRACT ID : B -25166-A COUNTI ES : RUSH
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1912582 | (5) 35-1917625 | (6) 35-1447641
| EDSAM CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L.P. | STRUCTURE CONTRACTCRS
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105-06790 6.000 MXS | 1210. 00000 7260. 00| 1287. 25000 7723. 50| 1200. 00000 7200. 00
FI ELD OFFI CE, 27.9 n2 | |
0002 105- 06845 LUWP| 7300. 00000 7300. 00| 3700. 00000 3700. 00| 1000. 00000 1000. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110-01001 LUWP| 18260. 00000 18260. 00| 15000. 00000 15000. 00| 15000. 00000 15000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 570.000 n2 | 22. 00000 12540. 00| 12. 25000 6982. 50| 30. 00000 17100. 00
PAVEMENT, REMOVE | | [
0005 202- 02241 241.000 m | 14. 30000 3446. 30| 13. 58000 3272. 78| 15. 00000 3615. 00
GUARDRAI L, REMOVE | | [
0006 202-51328 LUWP| 7300. 00000 7300. 00| 3000. 00000 3000. 00| 14000. 00000 14000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 1 | | |
0007 202-51328 LUWP| 7300. 00000 7300. 00| 3000. 00000 3000. 00| 14000. 00000 14000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | | [
STR NO 2 | [ [
0008 202- 60820 216.000 n2 | 9. 90000 2138. 40| 8. 50000 1836. 00| 10. 00000 2160. 00
SURFACE M LLI NG, ASPHALT | | [
0009 202-90883 248.300 n2 | 9. 90000 2458. 17| 9. 75000 2420. 93| 15. 00000 3724.50
OVERLAY, CONCRETE, REMOVE | [ [
0010 303-52308 154.100 MWy 30. 80000 4746. 28| 34. 00000 5239. 40| 42. 00000 6472. 20
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0011 406- 05521 216.000 n2 | 2. 20000 475. 20| 2. 00000 432. 00| 2.00000 432.00
ASPHALT FOR TACK COAT | | |
0012 501- 05310 21.700 m | 440. 00000 9548. 00| 625. 00000 13562. 50| 600. 00000 13020. 00
TERM NAL JOI NT | | |
0013 502- 06327 130.000 n2 | 60. 50000 7865. 00| 139. 00000 18070. 00| 72. 00000 9360. 00
PCCP, 250 nm | | [
0014 601- 01867 8.000 EACH 1485. 00000 11880. 00| 1414. 64000 11317. 12| 1400. 00000 11200. 00
GUARDRAI L TRANSI TI ON, TG RETROFI T | | |
0015 601- 02103 7.620 m | 55. 00000 419. 10| 52. 55000 400. 43| 50. 00000 381. 00
GUARDRAI L, WBEAM SHOP CURVED, 1.905 m | | |
SPACI NG [ | |
0016 601-04746 2.000 EACH 6600. 00000 13200. 00| 6295. 00000 12590. 00| 6000. 00000 12000. 00
ENERGY ABSCORBI NG TERM NAL, CZ | | |
0017 601-94689 3.000 EACH 3547. 50000 10642. 50| 4995. 00000 14985. 00| 4500. 00000 13500. 00
GUARDRAI L END TREATMENT, OS | | |
0018 601-99105 319.305 m | 34. 87000 11134. 17| 33. 30000 10632. 86| 35. 00000 11175. 68

GUARDRAI L, WBEAM 1.905 m SPACI NG |
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ENG NEER S ESTI MATE: $ 335, 069. 64 RQUTE : US 52
CALL ORDER . 441 CONTRACT ID : B -25166-A COUNTI ES : RUSH
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1912582 | (5) 35-1917625 | (6) 35-1447641
| EDSAM CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L.P. | STRUCTURE CONTRACTCRS
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 602- 06639 42.000 m | 82. 50000 3465. 00| 118. 00000 4956. 00| 60. 00000 2520. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0020 602- 06646 180.000 m | 77.00000 13860. 00| 83. 00000 14940. 00| 60. 00000 10800. 00
TEMPORARY CONCRETE BARR! ER | | [
0021 610- 05527 9.800 M | 302. 50000 2964. 50| 275. 00000 2695. 00| 400. 00000 3920. 00
HVA FOR APPROACHES | [
0022 610- 06257 427.000 n2 | 60. 50000 25833. 50| 90. 50000 38643. 50| 65. 00000 27755. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mMm | | |
0023 616- 02320 214.000 n2 | 2. 20000 470. 80| 19. 00000 4066. 00| 8. 00000 1712. 00
GEOTEXTI LES | | |
0024 616- 05688 305.400 My | 36. 30000 11086. 02] 34. 00000 10383. 60| 50. 00000 15270. 00
R PRAP, CLASS 1 | | |
0025 616- 06405 120.400 My | 36. 30000 4370. 52| 65. 00000 7826. 00| 50. 00000 6020. 00
Rl PRAP, REVETNMENT | | |
0026 702-51863 168. 000 EACH 8. 80000 1478. 40| 8. 00000 1344. 00| 8. 00000 1344. 00
FI ELD DRI LLED HOLE | N CONCRETE [ | [
0027 703-01540 58. 000 EACH 8. 80000 510. 40| 14. 00000 812. 00| 10. 00000 580. 00
THREADED TI E BAR ASSEMBLY | | [
0028 703-51030 6149. 000 kg | 1. 32000 8116. 68| 1. 32000 8116. 68| 1. 50000 9223. 50
REI NFORCI NG STEEL | | [
0029 709-51821 LUWP| 3080. 00000 3080. 00| 2900. 00000 2900. 00| 2800. 00000 2800. 00
SURFACE SEAL , STR NO 1 | | |
0030 709-51821 LUWP| 3520. 00000 3520. 00| 3300. 00000 3300. 00| 3200. 00000 3200. 00
SURFACE SEAL , STR NO 2 | | |
0031 722-51401 10.000 n2 | 484. 00000 4840. 00| 610. 00000 6100. 00| 215. 18000 2151. 80
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0032 722-51842 248.300 n2 | 66. 00000 16387. 80| 128. 05000 31794. 82| 90. 00000 22347.00
BRI DGE DECK OVERLAY | | |
0033 722-51846 1.900 nB | 395. 00000 750. 50| 395. 00000 750. 50| 395. 00000 750. 50
BRI DGE DECK OVERLAY, ADDI Tl ONAL | |
0034 722-51852 24.300 n2 | 110. 00000 2673. 00| 145. 00000 3523. 50| 70. 00000 1701. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0035 722-60824 248.300 n2 | 9. 90000 2458. 17| 8. 25000 2048. 48| 8. 00000 1986. 40
SURFACE M LLI NG | | |
0036 801- 06207 1980.000 m | 3. 41000 6751. 80| 3. 15000 6237. 00| 3. 05000 6039. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
100 mm | | |
0038 801- 06606 4.000 EACH 82. 50000 330. 00| 79. 00000 316. 00| 75. 00000 300. 00
BARRI CADE, |111B | | |
0039 801- 06640 16. 000 EACH 66. 00000 1056. 00| 62. 00000 992. 00| 60. 00000 960. 00

CONSTRUCTI ON SI GN, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 441 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 335, 069. 64 RQUTE : US 52
CALL ORDER . 441 CONTRACT ID : B -25166-A COUNTI ES : RUSH
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1912582 | (5) 35-1917625 | (6) 35-1447641
| EDSAM CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L.P. | STRUCTURE CONTRACTCRS
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 801- 06645 2.000 EACH 44, 00000 88. 00| 41. 75000 83. 50| 40. 00000 80. 00
CONSTRUCTI ON SI G\, B | | |
0041 801-06775 LUWVP| 6850. 00000 6850. 00| 4000. 00000 4000. 00| 15000. 00000 15000. 00
MAI NTAI NI NG TRAFFI C | | [
0042 801-53072 LUVP| 8800. 00000 8800. 00| 8200. 00000 8200. 00| 8500. 00000 8500. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTOR, | | |
STR NO 1 | | |
0043 801-53072 LUWP| 8800. 00000 8800. 00| 8200. 00000 8200. 00| 8500. 00000 8500. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTOR, | | |
STR NO 2 | | |
0044 808-06712 84.000 m | 2. 20000 184. 80| 2. 15000 180. 60| 2.10000 176. 40
LINE, PAINT, BROKEN, YELLON 100 mm [ | [
0045 808-06713 540.000 m | 0. 44000 237. 60| 0. 45000 243. 00| 1. 00000 540. 00
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0046 808-06716 696.000 m | 1. 98000 1378. 08| 1. 90000 1322. 40| 1. 80000 1252. 80
LI NE, REMOVE | |
0047 801-06218 8.000 m | 22. 00000 176. 00| 21. 05000 168. 40| 20. 00000 160. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm | | |
SECTI ON TOTALS | $ 278, 430. 69| $ 308, 308. 00] $ 310, 929. 78
------------------------------------------ ey
CONTRACT TOTALS | $ 278, 430. 69| $ 308, 308. 00] $ 310, 929. 78
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ENG NEER S ESTI MATE: $ 114, 790. 23 ROUTE : SR 101
CALL ORDER . 451 CONTRACT ID : B -25169-A COUNTI ES : UNI ON
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 2491006
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1619477 BROM, L.L. CONSTR CO, INC $ 113, 718. 61 100. 0000%
2 35-2064912 B & P CONSTRUCTI ON $ 114, 895. 81 101. 0351%
3 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 121, 525. 93 106. 8654%
4 35-1609544 SCHUTT- LOOKABI LL CO $ 130, 405. 33 114. 6736%
5  35-1447641 STRUCTURE CONTRACTORS $ 149, 564. 15 131. 5212%
| (1) 35-1619477 | (2) 35-2064912 | (3) 35-1128289
| BROW, L.L. CONSTR ©O., INC B & P CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I [ |
0001 105- 06790 4.000 MOS | 1450. 00000 5800. 00| 650. 00000 2600. 00| 800. 00000 3200. 00
FI ELD OFFI CE, 27.9 n2 [ [
0002 105- 06845 LUMP| 2960. 00000 2960. 00| 8000. 00000 8000. 00| 2500. 00000 2500. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUMP| 4875. 00000 4875.00]  10700. 00000 10700. 00| 6075. 00000 6075. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 202-51328 LUMP| 9960. 00000 9960.00]  10712. 50000 10712.50|  25647. 00000 25647. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0005 202- 60820 288.000 n2 | 8. 97000 2583. 36| 4. 00000 1152. 00| 10. 00000 2880. 00
SURFACE M LLI NG ASPHALT | | [
0006 203- 02000 207.000 n8 | 16. 07000 3326. 49| 17. 00000 3519. 00| 25. 00000 5175. 00
EXCAVATI ON,  COVMON | | |
0007 303-52308 450.000 My | 20. 39000 9175. 50| 26. 00000 11700. 00| 25. 00000 11250. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0008 404- 05511 483.000 n2 | 6. 28000 3033. 24| 4. 00000 1932. 00| 4. 50000 2173.50
SEAL COAT, 2 | |
0009 406- 05521 288.000 n2 | 2. 08000 599. 04 0. 10000 28. 80| 0. 15000 43.20
ASPHALT FOR TACK CQOAT | | |
0010 601- 01522 4.000 EACH 1465. 00000 5860. 00| 1200. 00000 4800. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0011 601- 94689 4.000 EACH 3521. 00000 14084. 00| 3175. 00000 12700. 00| 3200. 00000 12800. 00
GUARDRAI L END TREATMENT, CS | | |
0012 601-99105 308.610 m | 34. 40000 10616. 18| 33. 00000 10184. 13| 32. 50000 10029. 83
GUARDRAI L, WBEAM 1.905 m SPACI NG | |
0013 602- 06646 72.000 m | 86. 86000 6253. 92| 60. 00000 4320. 00| 70. 00000 5040. 00

TEMPORARY CONCRETE BARRI ER | | |
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ENG NEER S ESTI MATE: $ 114, 790. 23 ROUTE : SR 101
CALL ORDER . 451 CONTRACT ID : B -25169-A COUNTI ES : UNI ON
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1619477 | (2) 35-2064912 | (3) 35-1128289
| BROAWW, L.L. CONSTR. CO, INC B & P CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0014 602-06729 4.000 EACH 10. 75000 43. 00| 7.50000 30. 00| 8. 00000 32.00
BARRI ER DELI NEATOR | | |
0015 610- 05527 96.000 My | 83. 33000 7999. 68| 81. 95000 7867. 20| 90. 00000 8640. 00
HVA FOR APPROACHES | | [
0016 616- 02320 123.000 n2 | 5. 38000 661. 74| 4. 00000 492. 00| 4. 00000 492. 00
GEOTEXTI LES | | [
0017 616- 05689 73.400 My | 26. 49000 1944. 37| 20. 00000 1468. 00| 36. 00000 2642. 40
R PRAP, CLASS 2 | | [
0018 616- 06405 40.800 My | 26. 49000 1080. 79| 25. 00000 1020. 00| 35. 00000 1428. 00
R PRAP, REVETNMENT | | [
0019 702-51863 218.000 EACH 10. 95000 2387. 10| 6. 50000 1417. 00| 8. 00000 1744. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0020 703-51030 776.000 kg | 1. 95000 1513. 20| 1. 90000 1474. 40| 1. 50000 1164. 00
REI NFORCI NG STEEL | | |
0021 706-51025 24.000 m | 350. 00000 8400. 00| 175. 00000 4200. 00| 200. 00000 4800. 00
CONCRETE, C, RAILING | | |
0022 709-51821 LUWP| 1250. 00000 1250. 00| 900. 00000 900. 00| 1250. 00000 1250. 00
SURFACE SEAL | | [
0023 801- 06640 11.000 EACH 195. 00000 2145. 00| 61. 00000 671. 00| 70. 00000 770. 00
CONSTRUCTI ON SI GN, A | | [
0024 801- 06645 2.000 EACH 78. 50000 157. 00| 41. 00000 82. 00| 45, 00000 90. 00
CONSTRUCTI ON SI G\, B | | [
0025 801-06775 LUMP| 5650. 00000 5650. 00| 12525. 78000 12525. 78| 6500. 00000 6500. 00
MAI NTAI NI NG TRAFFI C | | [
0026 808-06713 80.000 m | 8. 50000 680. 00| 2. 50000 200. 00| 2. 25000 180. 00
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0027 808-06714 80.000 m | 8. 50000 680. 00| 2. 50000 200. 00| 2. 25000 180. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 113, 718. 61| $ 114, 895. 81| $ 121, 525.93
CONTRACT TOTALS | $ 113, 718. 61| $ 114, 895. 81| $ 121, 525. 93




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 451 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 114, 790. 23 ROUTE : SR 101
CALL ORDER . 451 CONTRACT ID : B -25169-A COUNTI ES : UNI ON
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-1447641 [
| SCHUTT- LOOKABI LL CO | STRUCTURE CONTRACTORS |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I
1500. 00000 6000. 00| 1500. 00000 6000. 00|

0001 105- 06790 4.000 MOS |
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 100. 00000 100. 00| 1000. 00000 1000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP| 6500. 00000 6500. 00| 7000. 00000 7000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 51328 LUMP|  17650. 00000 17650. 00|  17000. 00000 17000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0005 202- 60820 288.000 n2 | 7. 16000 2062. 08| 15. 00000 4320. 00|
SURFACE M LLING ASPHALT | | |
0006 203- 02000 207.000 n8 | 10. 00000 2070. 00| 65. 00000 13455. 00|
EXCAVATI ON,  COMMON | | |
0007 303- 52308 450.000 My | 19. 00000 8550. 00| 30. 00000 13500. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0008 404- 05511 483.000 n2 | 4. 60000 2221. 80| 4.00000 1932. 00|
SEAL COAT, 2 | | |
0009 406- 05521 288.000 n2 | 0. 12000 34. 56| 0. 10000 28. 80|
ASPHALT FOR TACK COAT | | |
0010 601- 01522 4.000 EACH 1356. 00000 5424. 00| 1200. 00000 4800. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0011 601- 94689 4.000 EACH 3616. 00000 14464. 00| 5000. 00000 20000. 00|
GUARDRAI L END TREATMENT, CS | | |
0012 601- 99105 308.610 m | 36. 73000 11335. 25| 35. 00000 10801. 35
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0013 602- 06646 72.000 m | 99. 00000 7128. 00| 100. 00000 7200. 00|
TEMPORARY CONCRETE BARRI ER | | |
0014 602- 06729 4.000 EACH 8. 00000 32. 00| 10. 00000 40. 00|
BARRI ER DELI NEATCR | | |
0015 610- 05527 96.000 My | 94. 24000 9047. 04 105. 00000 10080. 00|
HVA FOR APPROACHES | | |
0016 616- 02320 123.000 n2 | 2.00000 246. 00| 6. 00000 738. 00|
GEOTEXTI LES | | |
0017 616- 05689 73.400 My | 40. 00000 2936. 00| 75. 00000 5505. 00|
R PRAP, CLASS 2 | | |
0018 616- 06405 40.800 My | 40. 00000 1632. 00| 55. 00000 2244. 00|
Rl PRAP, REVETMENT | | |
0019 702-51863 218.000 EACH 6. 00000 1308. 00| 6. 00000 1308. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0020 703- 51030 776.000 kg | 2. 00000 1552. 00| 2. 00000 1552. 00|

REI NFORCI NG STEEL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 451 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 114, 790. 23 ROUTE : SR 101
CALL ORDER . 451 CONTRACT ID : B -25169-A COUNTI ES : UNI ON
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-1447641 [
| SCHUTT- LOOKABI LL CO | STRUCTURE CONTRACTORS |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0021 706-51025 24.000 m | 250. 00000 6000. 00| 150. 00000 3600. 00|
CONCRETE, C, RAILING | | |
0022 709-51821 LUWP| 2290. 00000 2290. 00| 1400. 00000 1400. 00|
SURFACE SEAL | | [
0023 801- 06640 11. 000 EACH 68. 00000 748. 00| 60. 00000 660. 00|
CONSTRUCTI ON SI GN, A | | [
0024 801- 06645 2.000 EACH 45, 00000 90. 00| 40. 00000 80. 00|
CONSTRUCTI ON SI G\, B | | [
0025 801- 06775 LUWP| 20623. 00000 20623. 00| 15000. 00000 15000. 00|
MAI NTAI NI NG TRAFFI C | | [
0026 808-06713 80.000 m | 2. 26000 180. 80| 2. 00000 160. 00|
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0027 808-06714 80.000 m | 2. 26000 180. 80| 2. 00000 160. 00|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 130, 405. 33| $ 149, 564. 15|
CONTRACT TOTALS | $ 130, 405. 33| $ 149, 564. 15|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 461 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 316, 256. 62 ROUTE : SR 168
CALL ORDER . 461 CONTRACT ID : B -25170-A COUNTI ES : G BSON
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 75 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 3826013
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0626844 RUDOLPH, J.H & CO $  290,543.71 100. 0000%
2 35-1618530 AVER CAN CONTRACTI NG & SERVI CES, | NC. $  311,345.30 107. 1595%
3 35-2072438 TD & O LLC $  318,803.46 109. 7265%
4  35-1878024 RAGLE, INC. $  320,360.95 110. 2625%
5  35-1801998 CLR INC. $  322,038.97 110. 8401%
6  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  322,146.68 110. 8771%
7 35-1009310 DEI G BROTHERS LUVBER & CONSTR $  324,775.63 111. 7820%
| (1) 35- 0626844 | (2) 35-1618530 | (3) 35-2072438
| RUDOLPH, J.H & CO | AVERI CAN CONTRACTI NG & SERVI | TD & O LLC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 01925 8.000 MOS | 1190. 00000 9520. 00| 1100. 00000 8800. 00| 1100. 00000 8800. 00
FIELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUMP| 2240. 00000 2240. 00| 100. 00000 100. 00| 3000. 00000 3000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  14400. 00000 14400. 00|  15565. 00000 15565. 00|  15585. 70000 15585. 70
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 99.000 n2 | 35. 00000 3465. 00| 27.00000 2673. 00 40. 00000 3960. 00
PAVEMENT, REMOVE | | |
0005 202- 02241 285.750 m | 7.90000 2257. 43| 14. 00000 4000. 50| 8. 25000 2357. 44
GUARDRAI L, REMOVE | |
0006 202-51328 LUMP|  16200. 00000 16200. 00|  21000. 00000 21000. 00|  33000. 00000 33000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202- 51822 336.000 n2 | 12. 70000 4267. 20| 6. 50000 2184. 00| 5. 00000 1680. 00
BRI DGE DECK OVERLAY, REMOVE | |
0008 202- 60820 234.000 n2 | 8. 25000 1930. 50]| 3. 50000 819. 00| 7. 50000 1755. 00
SURFACE M LLING ASPHALT | | |
0009 202- 60822 336.000 n2 | 11. 60000 3897. 60| 5. 00000 1680. 00| 7. 50000 2520. 00
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | [ |
0010 213-52830 7.000 18 | 167. 00000 1169. 00| 160. 00000 1120. 00| 300. 00000 2100. 00
FLOMBLE MORTAR | |
0011 303-52308 48.000 My | 38. 50000 1848. 00| 38. 00000 1824. 00| 25. 00000 1200. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0012 406- 05521 234.000 n2 | 1. 00000 234. 00| 0. 95000 222. 30| 1. 10000 257. 40

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 461 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 316, 256. 62 ROUTE : SR 168
CALL ORDER . 461 CONTRACT ID : B -25170-A COUNTI ES : G BSON
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-1618530 | (3) 35-2072438
| RUDOLPH, J.H & CO | AVERI CAN CONTRACTI NG & SERVI | TD & O LLC
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0013 601-01522 4.000 EACH 1260. 00000 5040. 00| 1350. 00000 5400. 00| 1320. 00000 5280. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0014 601-04746 1.000 EACH| 5040. 00000 5040. 00| 2800. 00000 2800. 00| 5280. 00000 5280. 00
ENERGY ABSORBI NG TERM NAL, CZ | | [
0015 601- 94689 4.000 EACH 3937. 50000 15750. 00| 3500. 00000 14000. 00| 4125. 00000 16500. 00
GUARDRAI L END TREATMENT, OS | | [
0016 601-99105 247.650 m | 41. 40000 10252. 71| 36. 00000 8915. 40| 43. 40000 10748. 01
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0017 602- 06639 77.000 m | 100. 00000 7700. 00| 75. 00000 5775. 00| 135. 00000 10395. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0018 602- 06646 99.300 m | 86. 00000 8539. 80| 65. 00000 6454. 50| 125. 00000 12412. 50
TEMPORARY CONCRETE BARRI ER | | [
0019 602-06729 16. 000 EACH 8. 90000 142. 40| 7. 00000 112. 00| 10. 00000 160. 00
BARRI ER DELI NEATOR | | |
0020 610- 05527 200.200 My | 125. 00000 25025. 00| 96. 00000 19219. 20| 109. 31000 21883. 86
HVA FOR APPROACHES | [
0021 610- 06257 127.400 n2 | 81. 00000 10319. 40| 78. 00000 9937. 20| 50. 00000 6370. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0022 616- 02320 1168.000 n2 | 2. 25000 2628. 00| 2.10000 2452. 80| 2. 50000 2920. 00
GEOTEXTI LES | | |
0023 616- 05689 1007.000 My | 28. 80000 29001. 60| 39. 00000 39273. 00| 30. 00000 30210. 00
RI PRAP, CLASS 2 | | |
0024 702-51863 434.000 EACH 5. 50000 2387. 00| 14. 10000 6119. 40| 6. 00000 2604. 00
FI ELD DRI LLED HOLE | N CONCRETE [ | [
0025 703-90976 1508. 000 kg | 1. 75000 2639. 00| 1. 25000 1885. 00| 1. 25000 1885. 00
REI NFORCI NG STEEL, GRADE 60 | | [
0026 703-96177 3229.000 kg | 1. 90000 6135. 10| 1. 30000 4197. 70| 1. 50000 4843. 50
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I
0027 703-97936 134. 000 EACH 16. 70000 2237. 80| 18. 00000 2412. 00| 10. 00000 1340. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0028 704-51002 6.800 n8 | 1240. 00000 8432. 00| 900. 00000 6120. 00| 1200. 00000 8160. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0029 706- 05733 4.000 EACH 1030. 00000 4120. 00| 1200. 00000 4800. 00| 1400. 00000 5600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0030 706-51025 86.000 m | 124. 00000 10664. 00| 125. 00000 10750. 00| 125. 00000 10750. 00
CONCRETE, C, RAILING | | |
0031 709-51821 LUWP| 3860. 00000 3860. 00| 2700. 00000 2700. 00| 4000. 00000 4000. 00
SURFACE SEAL | | |
0032 722-51401 17.000 n2 | 274. 00000 4658. 00| 240. 00000 4080. 00| 225. 00000 3825. 00

BRI DGE DECK PATCHI NG, FULL DEPTH |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 461 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 316, 256. 62 ROUTE : SR 168
CALL ORDER . 461 CONTRACT ID : B -25170-A COUNTI ES : G BSON
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-1618530 | (3) 35-2072438
| RUDOLPH, J.H & CO | AVERI CAN CONTRACTI NG & SERVI | TD & O LLC
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0033 722-51842 336.000 n2 | 69. 50000 23352. 00| 111. 00000 37296. 00| 74. 00000 24864. 00
BRI DGE DECK OVERLAY | | |
0034 722-51846 5.200 nB8 | 395. 00000 2054. 00| 395. 00000 2054. 00| 395. 00000 2054. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | |
0035 722-51852 80.000 n2 | 128. 00000 10240. 00| 70. 00000 5600. 00| 55. 00000 4400. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0036 724-03276 19.400 m | 105. 00000 2037. 00| 200. 00000 3880. 00| 300. 00000 5820. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0037 801-01851 LUWP| 12800. 00000 12800. 00| 15000. 00000 15000. 00| 20500. 00000 20500. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0038 801- 06203 1313.000 m | 1. 00000 1313. 00| 0. 95000 1247. 35| 1. 01000 1326. 13
TEMPCORARY PAVEMENT MARKI NG, 100 mm | |
0039 801- 06207 413.000 m | 3. 15000 1300. 95| 3. 15000 1300. 95| 3. 30000 1362. 90
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0040 801-06218 6.800 m | 18. 90000 128. 52| 19. 00000 129. 20| 19. 80000 134. 64
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm [ [ [
0041 801- 06606 2.000 EACH 210. 00000 420. 00| 210. 00000 420. 00| 220. 00000 440. 00
BARRI CADE, 111B | | [
0042 801- 06640 20. 000 EACH| 78. 75000 1575. 00| 80. 00000 1600. 00| 100. 00000 2000. 00
CONSTRUCTI ON SI GN, A | | [
0043 801- 06645 2.000 EACH 42. 00000 84. 00| 42.00000 84. 00| 75. 00000 150. 00
CONSTRUCTI ON SI G\, B | | [
0044 801-06775 LUMP| 5700. 00000 5700. 00| 20000. 00000 20000. 00| 7000. 00000 7000. 00
MAI NTAI NI NG TRAFFI C | | |
0045 808-06712 67.000 m | 1. 00000 67. 00| 1. 00000 67. 00| 1. 00000 67. 00
LINE, PAINT, BROKEN, YELLON 100 mm | | |
0046 808-06713 533.000 m | 1. 00000 533. 00| 1. 00000 533. 00| 1. 00000 533. 00
LINE, PAINT, SOLID, WH TE, 100 nm | |
0047 808-06716 747.000 m | 2. 10000 1568. 70| 2. 40000 1792. 80| 2. 20000 1643. 40
LI NE, REMOVE | [
0048 201-90788 LUWP| 1370. 00000 1370. 00| 2950. 00000 2950. 00| 5125. 98000 5125. 98
DEBRI S, REMOVE | | |
SECTI ON TOTALS | $ 290, 543. 71| $ 311, 345. 30| $ 318, 803. 46
CONTRACT TOTALS | $ 290, 543. 71| $ 311, 345. 30| $ 318, 803. 46




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 461 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 316, 256. 62 ROUTE : SR 168
CALL ORDER . 461 CONTRACT ID : B -25170-A COUNTI ES : G BSON
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1878024 | (5) 35-1801998 | (6) 35-2040801
| RAGLE, | NC. | LR, I NC. | GCHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105-01925 8.000 NOS | 800. 00000 6400. 00| 1275. 00000 10200. 00| 1500. 00000 12000. 00
FIELD OFFICE, 51.1 n2 | | |

0002 105- 06845 LUMP| 6000. 00000 6000. 00| 950. 00000 950. 00| 4000. 00000 4000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  16500. 00000 16500. 00|  16250. 00000 16250. 00|  16000. 00000 16000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202- 02240 99.000 n2 | 18. 00000 1782. 00| 45. 00000 4455, 00| 25. 00000 2475. 00
PAVEMENT, REMOVE | | |

0005 202- 02241 285.750 m | 8. 00000 2286. 00| 7.00000 2000. 25| 13. 50000 3857. 63
GUARDRAI L, REMOVE | |

0006 202- 51328 LUMP|  45000. 00000 45000.00]  23500. 00000 23500. 00|  39000. 00000 39000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |

0007 202-51822 336.000 n2 | 7. 25000 2436. 00| 19. 00000 6384. 00| 6. 00000 2016. 00
BRI DGE DECK OVERLAY, REMOVE | |

0008 202- 60820 234.000 n2 | 7. 25000 1696. 50| 10. 00000 2340. 00| 6. 00000 1404. 00
SURFACE M LLING ASPHALT | | |

0009 202- 60822 336.000 n2 | 7. 25000 2436. 00| 6. 00000 2016. 00| 4. 00000 1344. 00
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE [ [ |

0010 213-52830 7.000 n8 | 175. 00000 1225. 00| 740. 00000 5180. 00| 225. 00000 1575. 00
FLOMBLE MORTAR | | |

0011 303-52308 48.000 My | 25. 00000 1200. 00| 100. 00000 4800. 00| 35. 00000 1680. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0012 406- 05521 234.000 n2 | 0. 95000 222. 30| 0. 98000 229. 32 1. 75000 409. 50
ASPHALT FOR TACK COAT | | |

0013 601- 01522 4.000 EACH 1280. 00000 5120. 00| 1315. 00000 5260. 00| 1280. 00000 5120. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0014 601- 04746 1.000 EACH 8000. 00000 8000. 00| 5950. 00000 5950. 00| 8000. 00000 8000. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |

0015 601- 94689 4.000 EACH 3350. 00000 13400. 00| 3675. 00000 14700. 00| 3350. 00000 13400. 00
GUARDRAI L END TREATMENT, CS | | |

0016 601- 99105 247.650 m | 34. 00000 8420. 10| 35. 00000 8667. 75| 34. 00000 8420. 10
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0017 602- 06639 77.000 m | 120. 00000 9240. 00| 97. 00000 7469. 00| 65. 00000 5005. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0018 602- 06646 99.300 m | 110. 00000 10923. 00| 77. 00000 7646. 10| 60. 00000 5958. 00
TEMPORARY CONCRETE BARRI ER | | |

0019 602- 06729 16. 000 EACH| 6. 00000 96. 00| 14. 00000 224. 00| 7.00000 112. 00

BARRI ER DELI NEATCR | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 461 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 316, 256. 62 ROUTE : SR 168
CALL ORDER . 461 CONTRACT ID : B -25170-A COUNTI ES : G BSON
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1878024 | (5) 35-1801998 | (6) 35-2040801
| RAGLE, | NC | CLR, I NC. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 610- 05527 200.200 My | 117. 00000 23423. 40| 99. 00000 19819. 80| 85. 00000 17017. 00
HVA FOR APPROACHES | |
0021 610- 06257 127.400 n2 | 60. 00000 7644. 00| 67. 00000 8535. 80| 85. 00000 10829. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0022 616- 02320 1168.000 n2 | 1. 80000 2102. 40| 4. 00000 4672. 00| 3. 20000 3737. 60
GEOTEXTI LES | | |
0023 616- 05689 1007.000 My | 24. 00000 24168. 00| 20. 00000 20140. 00| 34. 00000 34238. 00
R PRAP, CLASS 2 | | |
0024 702-51863 434. 000 EACH 6. 00000 2604. 00| 5. 50000 2387. 00| 6. 50000 2821. 00
FI ELD DRI LLED HOLE | N CONCRETE | |
0025 703-90976 1508. 000 kg | 1. 40000 2111. 20| 2.10000 3166. 80| 2. 20000 3317. 60
REI NFORCI NG STEEL, GRADE 60 | |
0026 703-96177 3229.000 kg | 1. 60000 5166. 40| 2. 85000 9202. 65| 2. 40000 7749. 60
REI NFORCI NG STEEL, EPOXY COATED, GRADE | |
60 I I I
0027 703-97936 134. 000 EACH| 12. 00000 1608. 00| 20. 00000 2680. 00| 8. 00000 1072. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0028 704-51002 6.800 nB8 | 1200. 00000 8160. 00| 2800. 00000 19040. 00| 1435. 00000 9758. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0029 706- 05733 4.000 EACH 1200. 00000 4800. 00| 1140. 00000 4560. 00| 1750. 00000 7000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0030 706-51025 86.000 m | 120. 00000 10320. 00| 140. 00000 12040. 00| 150. 00000 12900. 00
CONCRETE, C, RAILING | | [
0031 709-51821 LUVP| 1500. 00000 1500. 00| 2300. 00000 2300. 00| 3000. 00000 3000. 00
SURFACE SEAL | | |
0032 722-51401 17.000 n2 | 170. 00000 2890. 00| 324. 00000 5508. 00| 300. 00000 5100. 00
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0033 722-51842 336.000 n2 | 65. 00000 21840. 00| 98. 00000 32928. 00| 80. 00000 26880. 00
BRI DGE DECK OVERLAY | | |
0034 722-51846 5.200 nB8 | 395. 00000 2054. 00| 395. 00000 2054. 00| 395. 00000 2054. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0035 722-51852 80.000 n2 | 60. 00000 4800. 00| 105. 00000 8400. 00| 70. 00000 5600. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0036 724-03276 19.400 m | 300. 00000 5820. 00| 490. 00000 9506. 00| 450. 00000 8730. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0037 801-01851 LUWP| 33000. 00000 33000. 00| 12600. 00000 12600. 00| 12600. 00000 12600. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | |
0038 801- 06203 1313.000 m | 0. 60000 787. 80 0. 60000 787. 80| 0. 60000 787. 80
TEMPORARY PAVEMENT MARKI NG 100 mm | |

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | I

|

0039 801- 06207 413.000 m | 3.30000 1362. 90| 4. 75000 1961. 75| 3. 30000 1362. 90

|
100 mMm | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 461 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 316, 256. 62 ROUTE : SR 168
CALL ORDER . 461 CONTRACT ID : B -25170-A COUNTI ES : G BSON
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1878024 | (5) 35-1801998 | (6) 35-2040801
| RAGLE, | NC | CLR, I NC. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0040 801-06218 6.800 m | 20. 00000 136. 00| 30. 00000 204. 00| 20. 00000 136. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm | | |
0041 801- 06606 2.000 EACH 90. 00000 180. 00| 92. 00000 184. 00| 90. 00000 180. 00
BARRI CADE, |11B | | |
0042 801- 06640 20. 000 EACH 69. 00000 1380. 00| 100. 00000 2000. 00| 69. 00000 1380. 00
CONSTRUCTI ON SI GN, A | | |
0043 801- 06645 2.000 EACH 39. 00000 78. 00| 40. 00000 80. 00| 39. 00000 78. 00
CONSTRUCTI ON SIGN, B | | |
0044 801-06775 LUWP| 6000. 00000 6000. 00| 4000. 00000 4000. 00| 7000. 00000 7000. 00
MAI NTAI NI NG TRAFFI C | | |
0045 808-06712 67.000 m | 1. 10000 73. 70| 1. 13000 75. 71| 1. 10000 73.70
LI NE, PAI NT, BROKEN, YELLOW 100 mm | | |
0046 808-06713 533.000 m | 1. 10000 586. 30| 1. 13000 602. 29| 1. 10000 586. 30
LI NE, PAINT, SOLID, WHI TE, 100 nm | |
0047 808-06716 747.000 m | 1. 85000 1381. 95| 1. 85000 1381. 95| 1. 85000 1381. 95
LI NE, REMOVE | | [
0048 201-90788 LUWP| 2000. 00000 2000. 00| 3000. 00000 3000. 00| 3000. 00000 3000. 00
DEBRI S, REMOVE | | |
SECTI ON TOTALS | $ 320, 360. 95| $ 322, 038. 97| $ 322, 146. 68
CONTRACT TOTALS | $ 320, 360. 95| $ 322, 038. 97| $ 322, 146. 68




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 461 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 316, 256. 62 ROUTE : SR 168
CALL ORDER . 461 CONTRACT ID : B -25170-A COUNTI ES : G BSON
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (7) 35-1009310 | |
| DEl G BROTHERS LUMBER & CONST| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

|

0001 105-01925 8.000 MOS | 1825. 00000 14600. 00| |
FIELD OFFICE, 51.1 n2 | [ |
0002 105- 06845 LUMP| 4600. 00000 4600. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  16000. 00000 16000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 99.000 n2 | 58. 00000 5742. 00| |
PAVEMENT, REMOVE | | |
0005 202- 02241 285.750 m | 14. 30000 4086. 23| |
GUARDRAI L, REMOVE | | |
0006 202- 51328 LUMP|  23850. 00000 23850. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202- 51822 336.000 n2 | 9. 30000 3124. 80| |
BRI DGE DECK OVERLAY, REMOVE | | |
0008 202- 60820 234.000 n2 | 4.10000 959. 40 |
SURFACE M LLING ASPHALT | | |
0009 202- 60822 336.000 n2 | 4. 60000 1545. 60| |
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE [ [ |
0010 213- 52830 7.000 18 | 90. 00000 630. 00| |
FLOMBLE MORTAR | | |
0011 303- 52308 48.000 My | 25. 00000 1200. 00| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0012 406- 05521 234.000 n2 | 1. 00000 234. 00| |
ASPHALT FOR TACK COAT | | |
0013 601- 01522 4.000 EACH 1340. 00000 5360. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0014 601- 04746 1.000 EACH 8900. 00000 8900. 00| |
ENERGY ABSORBI NG TERM NAL, CZ | | |
0015 601- 94689 4.000 EACH 3550. 00000 14200. 00| |
GUARDRAI L END TREATMENT, CS | | |
0016 601- 99105 247.650 m | 36. 00000 8915. 40| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0017 602- 06639 77.000 m | 103. 00000 7931. 00| |
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0018 602- 06646 99.300 m | 92. 00000 9135. 60| |
TEMPORARY CONCRETE BARRI ER | | |
0019 602- 06729 16. 000 EACH 18. 00000 288. 00| |
I

BARRI ER DELI NEATOR | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 461 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 316, 256. 62 ROUTE : SR 168
CALL ORDER . 461 CONTRACT ID : B -25170-A COUNTI ES : G BSON
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (7) 35-1009310 | |
| DEl G BROTHERS LUMBER & CONST| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0020 610- 05527 200.200 My | 128. 00000 25625. 60| |
HVA FOR APPROACHES | | |
0021 610- 06257 127.400 n2 | 57. 00000 7261. 80| |
REI NFORCED CONCRETE BRI DGE APPROACH, | [ |
250 nm | [ |
0022 616- 02320 1168.000 n2 | 2.30000 2686. 40| |
GEOTEXTI LES | [ |
0023 616- 05689 1007.000 My | 25. 80000 25980. 60| |
R PRAP, CLASS 2 | | |
0024 702- 51863 434.000 EACH 11. 00000 4774. 00| |
FI ELD DRI LLED HOLE | N CONCRETE [ | |
0025 703- 90976 1508.000 kg | 2. 40000 3619. 20| |
REI NFORCI NG STEEL, GRADE 60 | | |
0026 703- 96177 3229.000 kg | 2. 70000 8718. 30| |
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I
0027 703- 97936 134.000 EACH 14. 00000 1876. 00| |
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |
0028 704- 51002 6.800 n8 | 1040. 00000 7072. 00| [
CONCRETE, C, SUPERSTRUCTURE | [ |
0029 706- 05733 4.000 EACH 1280. 00000 5120. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | [ |
0030 706-51025 86.000 m | 127. 00000 10922. 00| |
CONCRETE, C, RAILING | | |
0031 709- 51821 LUMP| 2850. 00000 2850. 00| |
SURFACE SEAL | | |
0032 722-51401 17.000 n2 | 278. 00000 4726. 00| |
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0033 722-51842 336.000 n2 | 64. 00000 21504. 00| |
BRI DGE DECK OVERLAY | | |
0034 722-51846 5.200 n8 | 395. 00000 2054. 00| |
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0035 722-51852 80.000 n2 | 142. 00000 11360. 00| |
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0036 724- 03276 19.400 m | 218. 00000 4229. 20| |
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0037 801- 01851 LUMP|  21745. 00000 21745. 00| |
TEMPORARY TRAFFI C S| GNAL W TH DETECTCRS | | |
0038 801- 06203 1313.000 m | 0. 60000 787. 80 |
TEMPORARY PAVEMENT MARKI NG, 100 mm | |
I
|
I

|
0039 801-06207 413.000 m | 3. 60000 1486. 80|
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 461 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 316, 256. 62 ROUTE : SR 168
CALL ORDER . 461 CONTRACT ID : B -25170-A COUNTI ES : G BSON
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1009310 | |
| DEI G BROTHERS LUVBER & CONST| |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0040 801-06218 6.800 m | 22. 00000 149. 60| |
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm | | |
0041 801- 06606 2.000 EACH 95. 00000 190. 00| |
BARRI CADE, |11B | | |
0042 801- 06640 20. 000 EACH| 73. 00000 1460. 00| |
CONSTRUCTI ON SI GN, A | | |
0043 801- 06645 2.000 EACH 43. 00000 86. 00| |
CONSTRUCTI ON SIGN, B | | |
0044 801-06775 LUWP| 8800. 00000 8800. 00| |
MAI NTAI NI NG TRAFFI C | | |
0045 808-06712 67.000 m | 1. 20000 80. 40| |
LI NE, PAI NT, BROKEN, YELLOW 100 mm | | |
0046 808-06713 533.000 m | 1. 20000 639. 60| |
LI NE, PAINT, SOLID, WHI TE, 100 nm | |
0047 808-06716 747.000 m | 1. 90000 1419. 30| |
LI NE, REMOVE | | |
0048 201-90788 LUWP| 6250. 00000 6250. 00| |
DEBRI S, REMOVE | [ |
SECTI ON TOTALS | $ 324, 775. 63| [

CONTRACT TOTALS |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 471 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 757, 192. 07 ROUTE : NUS231
CALL ORDER 471 CONTRACT ID : B -25171-A COUNTI ES : GREENE
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 110 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0431052
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D

1 35-0906416 WEDDLE BROTHERS CONSTRUCTI ON $  613,609.52 100. 0000%

2 35-1618530 AVER CAN CONTRACTI NG & SERVI CES, | NC. $  615,073.47 100. 2385%

3 35-1447641 STRUCTURE CONTRACTORS $  620,822.17 101. 1754%

4 35-1801998 LR INC. $  644,030.52 104. 9577%

5  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  660,328.72 107. 6138%

| (1) 35-0906416 | (2) 35-1618530 | (3) 35-1447641

| WEDDLE BROTHERS CONSTRUCTI ON| AVERI CAN CONTRACTI NG & SERVI | STRUCTURE CONTRACTORS
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105- 06790 6.000 M5 | 1123. 73000 6742. 38| 1000. 00000 6000. 00| 1500. 00000 9000. 00
FIELD OFFICE, 27.9 n2 | | [

0002 105- 06845 LUMP| 2083. 40000 2083. 40| 300. 00000 300. 00| 1200. 00000 1200. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  30680. 48000 30680. 48|  30800. 00000 30800.00|  31000. 00000 31000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202- 02240 132.900 n2 | 22. 24000 2955. 70| 18. 00000 2392. 20| 60. 00000 7974. 00
PAVEMENT, REMOVE | | |

0005 202- 02241 285.750 m | 12. 47000 3563. 30| 12. 60000 3600. 45| 8. 00000 2286. 00
GUARDRAI L, REMOVE | | |

0006 202-51133 384.770 m | 0. 40000 153. 91| 8. 00000 3078. 16| 3. 00000 1154. 31
RAI LING REMOVE | | |

0007 202-51328 LUMP|  38490. 03000 38490.03|  22300. 00000 22300.00|  33000. 00000 33000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |

0008 202-51822 2731.100 n2 | 7. 80000 21302. 58| 5. 00000 13655. 50| 5. 00000 13655. 50
BRI DGE DECK OVERLAY, REMOVE | |

0009 202- 60820 200.500 n2 | 8. 68000 1740. 34| 2.00000 401. 00| 5. 00000 1002. 50
SURFACE M LLING ASPHALT | | |

0010 202- 60822 2731.100 n2 | 0. 15000 409. 67| 2. 75000 7510. 53| 5. 00000 13655. 50
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | [ |

0011 211- 06467 17.300 n8 | 39. 80000 688. 54| 30. 00000 519. 00| 65. 00000 1124. 50
AGGREGATE FOR END BENT BACKFI LL | | |

0012 303- 52308 329.500 My | 18. 11000 5967. 25| 21. 00000 6919. 50| 20. 00000 6590. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0013 405- 05517 1.100 My | 886. 48000 975. 13| 850. 00000 935. 00| 700. 00000 770. 00

ASPHALT FOR PRI ME COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 471 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 757, 192. 07 ROUTE : NUS231
CALL ORDER 471 CONTRACT ID : B -25171-A COUNTI ES : GREENE
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0906416 | (2) 35-1618530 | (3) 35-1447641
| WEDDLE BROTHERS CONSTRUCTI ON| AMERI CAN CONTRACTI NG & SERVI | STRUCTURE CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0014 406- 05520 0.500 My | 229. 63000 114. 82| 220. 00000 110. 00| 780. 00000 390. 00
ASPHALT FOR TACK COAT | | |
0015 601-01522 4.000 EACH 1302. 13000 5208. 52| 1325. 00000 5300. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0016 601-04746 1.000 EACH| 7812. 75000 7812. 75| 2400. 00000 2400. 00| 4800. 00000 4800. 00
ENERGY ABSORBI NG TERM NAL, CZ | | [
0017 601- 94689 4.000 EACH 3437. 61000 13750. 44| 3450. 00000 13800. 00| 3800. 00000 15200. 00
GUARDRAI L END TREATMENT, OS | | [
0018 601- 99105 274.320 m | 33. 66000 9233. 61| 33. 00000 9052. 56| 38. 00000 10424. 16
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0019 602- 06639 168.700 m | 47. 50000 8013. 25| 80. 00000 13496. 00| 55. 00000 9278. 50
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0020 602- 06646 215.000 m | 47. 50000 10212. 50| 76. 00000 16340. 00| 55. 00000 11825. 00
TEMPORARY CONCRETE BARR! ER | | |
0021 602-06729 68. 000 EACH 8. 85000 601. 80| 9. 00000 612. 00| 10. 00000 680. 00
BARRI ER DELI NEATOR | | [
0022 610- 05527 581.700 My | 82. 68000 48094. 96| 79. 00000 45954, 30| 78. 00000 45372. 60
HVA FOR APPROACHES | [
0023 610- 06257 237.900 n2 | 62. 02000 14754. 56| 60. 00000 14274. 00| 60. 00000 14274. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0024 616- 06401 59.200 My | 54. 16000 3206. 27| 17. 00000 1006. 40| 45. 00000 2664. 00
Rl PRAP, DUMPED | | |
0025 619-93423 LUWP| 1562. 55000 1562. 55| 730. 00000 730. 00| 700. 00000 700. 00
POLLUTI ON CONTROL | | |
0026 619-95315 LUWP| 7812. 75000 7812. 75| 7000. 00000 7000. 00| 4200. 00000 4200. 00
CLEAN AND PAI NT BEARI NG ASSEMBLI ES AND | | |
END DI APHRAGVS | | |
0027 702-03607 64. 000 EACH 23. 60000 1510. 40| 12. 00000 768. 00| 35. 00000 2240. 00
CORED HOLE | N OONCRETE [ | |
0028 702-51005 7.500 nB8 | 1574. 46000 11808. 45| 850. 00000 6375. 00| 800. 00000 6000. 00
CONCRETE, A, SUBSTRUCTURE | | |
0029 702-51110 1219. 400 kg | 5. 98000 7292. 01| 7.00000 8535. 80| 8. 00000 9755. 20
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0030 702-51863 2612. 000 EACH 5. 59000 14601. 08| 8. 50000 22202. 00| 6. 00000 15672. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0031 703-90976 3203.000 kg | 1. 43000 4580. 29| 1. 20000 3843. 60| 1. 50000 4804. 50
REI NFORCI NG STEEL, GRADE 60 | | |
0032 703-96177 17093. 000 kg | 1. 57000 26836. 01| 1. 30000 22220. 90| 1. 60000 27348. 80

REI NFORCI NG STEEL, EPOXY COATED, GRADE

60



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 471 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 757, 192. 07 ROUTE : NUS231
CALL ORDER 471 CONTRACT ID : B -25171-A COUNTI ES : GREENE
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0906416 | (2) 35-1618530 | (3) 35-1447641

| WEDDLE BROTHERS CONSTRUCTI ON| AVERI CAN CONTRACTI NG & SERVI | STRUCTURE CONTRACTORS
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0033 703- 97936 128.000 EACH 12. 05000 1542. 40| 12. 00000 1536. 00| 12. 00000 1536. 00
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |

0034 704- 51002 19.500 n8 | 1188. 44000 23174. 58] 850. 00000 16575. 00| 1000. 00000 19500. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0035 706- 05732 4.000 EACH 1415. 03000 5660. 12| 1250. 00000 5000. 00| 1100. 00000 4400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |

0036 706- 51025 385.400 m | 88. 79000 34219. 67| 120. 00000 46248. 00| 100. 00000 38540. 00
CONCRETE, C, RAILING | | |

0037 709-51821 LUMP| 4791. 82000 4791. 82| 6000. 00000 6000. 00| 5800. 00000 5800. 00
SURFACE SEAL | | |

0038 711- 90274 184.000 EACH 8. 07000 1484. 88| 9. 00000 1656. 00| 15. 00000 2760. 00
WELDED STUD, 19 mmx 100 nm | |

0039 715-91361 14.800 m | 51. 71000 765. 31| 37. 00000 547. 60| 125. 00000 1850. 00
PI PE, PVC, 150 mm | | |

0040 722-51401 130.000 n2 | 197. 96000 25734. 80| 78. 00000 10140. 00| 161. 40000 20982. 00
BRI DGE DECK PATCHI NG FULL DEPTH | | |

0041 722-51842 2731.100 n2 | 39. 32000 107386. 85| 49. 50000 135189. 45| 35. 00000 95588. 50
BRI DGE DECK OVERLAY | | |

0042 722-51846 26.200 n8 | 395. 00000 10349. 00| 395. 00000 10349. 00| 395. 00000 10349. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |

0043 722-51852 388.000 n2 | 46. 48000 18034. 24| 50. 00000 19400. 00| 70. 00000 27160. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |

0044 724-51925 14.700 m | 318. 00000 4674. 60| 480. 00000 7056. 00| 350. 00000 5145. 00
STRUCTURAL EXPANSI ON JO NT, SS [ [

0045 724-51927 15.000 m | 288. 64000 4329. 60| 220. 00000 3300. 00| 700. 00000 10500. 00
EXPANSI ON JONT, M, REPLACE SEAL | | |

0046 732- 06581 1.000 EACH 6526. 19000 6526. 19| 9000. 00000 9000. 00| 850. 00000 850. 00
JONT , MODULAR REPAIR | | |

0047 801- 01851 LUMP|  14583. 80000 14583.80|  14500. 00000 14500. 00|  16000. 00000 16000. 00
TEMPORARY TRAFFI C S| GNAL W TH DETECTCRS | | |

0048 801- 06203 476.800 m | 1. 50000 715. 20| 1. 00000 476. 80| 1. 00000 476. 80
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0049 801- 06207 3202.200 m | 3. 18000 10183. 00| 3. 10000 9926. 82| 3. 00000 9606. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |

0051 801- 06606 1.000 EACH 140. 63000 140. 63| 220. 00000 220. 00| 200. 00000 200. 00
BARRI CADE, 111B | | |

0052 801- 06640 27.000 EACH| 103. 13000 2784. 51| 110. 00000 2970. 00| 100. 00000 2700. 00
CONSTRUCTI ON SIGN, A | | |

0053 801- 06645 1.000 EACH 78. 13000 78. 13| 55. 00000 55. 00| 50. 00000 50. 00

CONSTRUCTI ON SIGN, B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 471 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 757, 192. 07 ROUTE : NUS231
CALL ORDER 471 CONTRACT ID : B -25171-A COUNTI ES : GREENE
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0906416 | (2) 35-1618530 | (3) 35-1447641
| WEDDLE BROTHERS CONSTRUCTI ON| AMERI CAN CONTRACTI NG & SERVI | STRUCTURE CONTRACTORS
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0054 801-06775 LUWP| 19917. 32000 19917. 32| 19000. 00000 19000. 00| 30000. 00000 30000. 00
MAI NTAI NI NG TRAFFI C | | |
0055 808-06712 131.200 m | 0. 75000 98. 40| 1. 00000 131. 20| 1. 00000 131. 20
LINE, PAINT, BROKEN, YELLON 100 mm [ [ [
0056 808-06713 1049.800 m | 0. 75000 787. 35| 1. 00000 1049. 80| 1. 00000 1049. 80
LINE, PAINT, SCOLID, WH TE, 100 nm | |
0057 808-06716 630.000 m | 1. 67000 1052. 10| 2.10000 1323. 00| 3. 00000 1890. 00
LI NE, REMOVE | | [
0058 808- 75996 9.000 EACH 18. 56000 167. 04| 5. 00000 45. 00| 7. 00000 63. 00
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0059 808- 75998 9.000 EACH 129. 17000 1162. 53] 90. 00000 810. 00| 80. 00000 720. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0060 801-06218 7.400 m | 68. 34000 505. 72| 18. 50000 136. 90| 18. 00000 133. 20
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm [ [ [
SECTI ON TOTALS | $ 613, 609. 52| $ 615, 073. 47| $ 620, 822. 17
CONTRACT TOTALS | $ 613, 609. 52| $ 615, 073. 47| $ 620, 822. 17




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 471 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 757, 192. 07 ROUTE : NUS231
CALL ORDER 471 CONTRACT ID : B -25171-A COUNTI ES : GREENE
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1801998 | (5) 35-2040801 [
| CLR I NC. | GOHVANN ASPHALT & OONSTR, ||
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105- 06790 6.000 M | 2200. 00000 13200. 00| 1600. 00000 9600. 00|
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 900. 00000 900. 00| 5000. 00000 5000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  32200. 00000 32200.00|  33000. 00000 33000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 132.900 n2 | 25. 00000 3322. 50| 35. 00000 4651. 50|
PAVEMENT, REMOVE | | |
0005 202- 02241 285.750 m | 4.00000 1143. 00| 12. 00000 3429. 00|
GUARDRAI L, REMOVE | | |
0006 202-51133 384.770 m | 8. 00000 3078. 16| 12. 00000 4617. 24|
RAILING REMOVE | | |
0007 202-51328 LUMP|  27900. 00000 27900.00|  30000. 00000 30000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0008 202- 51822 2731.100 n2 | 3. 50000 9558. 85| 5. 00000 13655. 50
BRI DGE DECK OVERLAY, REMOVE | | |
0009 202- 60820 200.500 n2 | 20. 00000 4010. 00| 5. 00000 1002. 50|
SURFACE M LLING ASPHALT | | |
0010 202- 60822 2731.100 n2 | 1. 30000 3550. 43| 2.00000 5462. 20|
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE [ [ |
0011 211- 06467 17.300 n8 | 115. 00000 1989. 50| 75. 00000 1297. 50|
AGGREGATE FOR END BENT BACKFI LL | | |
0012 303- 52308 329.500 My | 23. 00000 7578. 50| 17. 00000 5601. 50|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0013 405- 05517 1.100 My | 870. 00000 957. 00| 650. 00000 715. 00|
ASPHALT FOR PRI ME COAT | | |
0014 406- 05520 0.500 My | 350. 00000 175. 00| 780. 00000 390. 00|
ASPHALT FOR TACK COAT | | |
0015 601- 01522 4.000 EACH 1230. 00000 4920. 00| 1250. 00000 5000. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0016 601- 04746 1.000 EACH 6300. 00000 6300. 00| 7500. 00000 7500. 00|
ENERGY ABSORBI NG TERM NAL, CZ | | |
0017 601- 94689 4.000 EACH 3980. 00000 15920. 00| 3300. 00000 13200. 00|
GUARDRAI L END TREATMENT, CS | | |
0018 601- 99105 274.320 m | 38. 75000 10629. 90| 32. 20000 8833. 10|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0019 602- 06639 168.700 m | 65. 00000 10965. 50| 60. 00000 10122. 00|

TEMPORARY CONCRETE BARRI ER, ANCHORED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 471 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 757, 192. 07 ROUTE : NUS231
CALL ORDER 471 CONTRACT ID : B -25171-A COUNTI ES : GREENE
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1801998 | (5) 35-2040801 [
| (LR, I NC. | GOHVANN ASPHALT & OONSTR., ||
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 602- 06646 215.000 m | 64. 00000 13760. 00| 55. 00000 11825. 00|
TEMPORARY CONCRETE BARR! ER | | |
0021 602-06729 68. 000 EACH 14. 00000 952. 00| 8. 50000 578. 00|
BARRI ER DELI NEATOR | | [
0022 610- 05527 581.700 My | 79. 00000 45954, 30| 78. 00000 45372. 60|
HVA FOR APPROACHES | | [
0023 610- 06257 237.900 n2 | 67. 00000 15939. 30| 75. 00000 17842. 50|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0024 616- 06401 59.200 My | 50. 00000 2960. 00| 40. 00000 2368. 00|
Rl PRAP, DUMPED | | |
0025 619-93423 LUWP| 700. 00000 700. 00| 700. 00000 700. 00|
POLLUTI ON CONTROL | | |
0026 619-95315 LUWP| 3950. 00000 3950. 00| 4200. 00000 4200. 00|

CLEAN AND PAI NT BEARI NG ASSEMBLI ES AND | |
END DI APHRAGVB [ |
0027 702- 03607 64.000 EACH 34. 00000 2176. 00| 20. 00000 1280. 00|
I
I

CORED HOLE | N CONCRETE | [
0028 702- 51005 7.500 n8 | 940. 00000 7050. 00 1200. 00000 9000. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0029 702-51110 1219.400 kg | 8. 00000 9755. 20| 6. 00000 7316. 40|
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0030 702-51863 2612.000 EACH 5. 00000 13060. 00| 6. 00000 15672. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0031 703- 90976 3203.000 kg | 1. 58000 5060. 74 1. 50000 4804. 50|
REI NFORCI NG STEEL, GRADE 60 | | |
0032 703- 96177 17093.000 kg | 1. 64000 28032. 52| 1. 75000 29912. 75|
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 [ I I
0033 703- 97936 128.000 EACH 18. 00000 2304. 00| 8. 00000 1024. 00|
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |
0034 704- 51002 19.500 n8 | 1250. 00000 24375. 00| 900. 00000 17550. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0035 706- 05732 4.000 EACH 1070. 00000 4280. 00| 1600. 00000 6400. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0036 706-51025 385.400 m | 92. 50000 35649. 50| 145. 00000 55883. 00|
CONCRETE, C, RAILING | | |
0037 709-51821 LUMP] 4700. 00000 4700. 00| 5000. 00000 5000. 00|
SURFACE SEAL | | |
0038 711- 90274 184.000 EACH 7. 95000 1462. 80| 7. 75000 1426. 00|

VELDED STUD, 19 nm x 100 nm | [ I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 471 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 757, 192. 07 ROUTE : NUS231
CALL ORDER 471 CONTRACT ID : B -25171-A COUNTI ES : GREENE
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1801998 | (5) 35-2040801 [
| (LR, I NC. | GOHVANN ASPHALT & OONSTR., ||
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0039 715-91361 14.800 m | 105. 00000 1554. 00| 200. 00000 2960. 00|
PIPE, PVC, 150 nm | | |
0040 722-51401 130.000 n2 | 170. 00000 22100. 00| 250. 00000 32500. 00|
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0041 722-51842 2731.100 n2 | 43. 00000 117437. 30| 45. 00000 122899. 50|
BRI DGE DECK OVERLAY | | [
0042 722-51846 26.200 n8 | 395. 00000 10349. 00| 395. 00000 10349. 00|
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0043 722-51852 388.000 n2 | 125. 00000 48500. 00| 70. 00000 27160. 00|
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0044 724-51925 14.700 m | 450. 00000 6615. 00| 325. 00000 4777. 50|
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0045 724-51927 15.000 m | 475. 00000 7125. 00| 850. 00000 12750. 00|
EXPANSI ON JO NT, M, REPLACE SEAL | |
0046 732-06581 1.000 EACH 9000. 00000 9000. 00| 3000. 00000 3000. 00|
JONT , MODULAR REPAIR | | [
0047 801-01851 LUWP| 14300. 00000 14300. 00| 13650. 00000 13650. 00|
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0048 801- 06203 476.800 m | 1. 75000 834. 40| 1. 40000 667. 52|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0049 801- 06207 3202.200 m | 2.95000 9446. 49| 3. 05000 9766. 71|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0051 801- 06606 1. 000 EACH 350. 00000 350. 00| 135. 00000 135. 00|
BARRI CADE, |11B | | |
0052 801- 06640 27.000 EACH 103. 00000 2781. 00| 99. 00000 2673. 00|
CONSTRUCTI ON SI GN, A | | [
0053 801- 06645 1.000 EACH 100. 00000 100. 00| 75. 00000 75. 00|
CONSTRUCTI ON SI G\, B | | |
0054 801-06775 LUMP| 9000. 00000 9000. 00| 12500. 00000 12500. 00|
MAI NTAI NI NG TRAFFI C | | |
0055 808-06712 131.200 m | 1. 35000 177. 12| 0. 70000 91. 84|
LI NE, PAI NT, BROKEN, YELLOW 100 mm | | |
0056 808-06713 1049.800 m | 0. 94000 986. 81| 0. 70000 734. 86|
LINE, PAINT, SCOLID, WH TE, 100 nm | |
0057 808-06716 630.000 m | 2. 05000 1291. 50| 1. 60000 1008. 00|
LI NE, REMOVE | | |
0058 808- 75996 9.000 EACH 45, 00000 405. 00| 15. 00000 135. 00|
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0059 808- 75998 9.000 EACH 125. 00000 1125. 00| 124. 00000 1116. 00|

SNOWPLOWABLE RAI SED PAVEMENT NMARKER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

DATE : 12/29/00
PACGE : 471 -8

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 757, 192. 07 ROUTE : NUS231
CALL ORDER 471 CONTRACT ID : B -25171-A COUNTI ES : GREENE
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1801998 | (5) 35-2040801 [
| CLR I NC. | GOHVANN ASPHALT & OONSTR, ||
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0060 801-06218 7.400 m | 18. 00000 133. 20| 20. 00000 148. 00|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm | [ |
SECTI ON TOTALS | $ 644, 030. 52| $ 660, 328. 72|
------------------------------------------ g
CONTRACT TOTALS | $ 644, 030. 52| $ 660, 328. 72|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 481 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 573, 396. 90 ROUTE : CR 1500S
CALL ORDER . 481 CONTRACT ID: B -25172-A COUNTI ES : LAPORTE STARKE
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 80 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 9946043
SET- AS| DE :

VENDOR RANKI NG :

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | |

0011 205- 02229 240.000 LFT | 3. 00000 720. 00| 2. 50000 600. 00 2. 50000 600. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK |

0012 205- 02234 3.000 EACH 90. 00000 270. 00| 45. 00000 135. 00 45. 00000 135. 00

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, | |
CULVERT PI PE PROTECTI ON | |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1523985 WRTZ & YATES, |NC. $  519,543.06 100. 0000%
2 35-1339168 LAPORTE CONSTRUCTI CN CO $  566,810.18 109. 0978%
3 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $  577,476.42 111. 1508%
4 35-0918397 RIETH RI LEY CONSTRUCTI ON $  647,887.05 124. 7032%
5 35-1212938 ATLAS EXCAVATI NG | NC. $ 695, 725.11 133. 9109%
| (1) 35-1523985 | (2) 35-1339168 | (3) 35-1582109
| WRTZ & YATES, |NC. | LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REPLACENMENT
I I I
0001 105- 06790 9.000 M5 | 1200. 00000 10800. 00| 1657. 63000 14918. 67| 1250. 00000 11250. 00
FI ELD OFFI CE, 300 SFT | | |
0002 105- 06845 LUMP|  11000. 00000 11000. 00| 4347. 74000 4347.74]  10000. 00000 10000. 00
CONSTRUCTI ON' ENGI NEERI NG | | |
0003 110- 01001 LUMP|  25000. 00000 25000. 00|  29411. 10000 29411.10|  27500. 00000 27500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  20000. 00000 20000. 00| 2732. 01000 2732. 01| 7500. 00000 7500. 00
CLEARI NG RI GHT OF WY | |
0005 202-51330 LUMP|  40000. 00000 40000.00]  30967. 39000 30967.39|  63800. 00000 63800. 00
PRESENT STRUCTURE, REMOVE | | |
0006 203- 02000 2011.000 CYS | 7. 00000 14077. 00| 8. 80000 17696. 80| 9. 00000 18099. 00
EXCAVATI ON,  COVMON | | |
0007 203- 02045 793.000 CYS | 4.00000 3172. 00| 5. 12000 4060. 16| 9. 00000 7137.00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0008 203- 02070 4024.000 CYS | 7. 50000 30180. 00| 13. 97000 56215. 28| 5. 00000 20120. 00
BORROW | |
0009 203-51223 136.000 CYS | 8. 00000 1088. 00| 14. 76000 2007. 36| 20. 00000 2720. 00
EXCAVATI ON, WATERVAY | |
0010 205- 02224 1220.000 LFT | 2. 00000 2440. 00| 1. 70000 2074. 00| 1. 70000 2074. 00
I
I
I
I
I
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 481 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 573, 396. 90 ROUTE : CR 1500S
CALL ORDER . 481 CONTRACT ID: B -25172-A COUNTI ES : LAPORTE STARKE
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1339168 | (3) 35-1582109
| WRTZ & YATES, | NC | LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 205- 02236 4.000 EACH 100. 00000 400. 00| 50. 00000 200. 00| 50. 00000 200. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0014 206-51220 55.200 CYS | 120. 00000 6624. 00| 31. 77000 1753. 70| 30. 00000 1656. 00
EXCAVATI ON, VET | | |
0015 211- 02060 306. 000 CYS | 17. 00000 5202. 00| 26. 05000 7971. 30| 7.00000 2142.00
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 211- 06467 24.000 CYS | 17. 00000 408. 00| 48. 02000 1152. 48| 23. 80000 571. 20
AGGREGATE FOR END BENT BACKFI LL | | |
0017 303- 04095 373.000 TON | 16. 00000 5968. 00| 14. 57000 5434. 61| 14. 14000 5274. 22
COVPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0018 303-52308 1565. 000 TON | 15. 00000 23475. 00| 13. 14000 20564. 10| 13. 22000 20689. 30
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0019 402-05474 456. 000 TON | 46. 00000 20976. 00| 40. 00000 18240. 00| 40. 00000 18240. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0020 402- 05477 150. 000 TON | 66. 00000 9900. 00| 58. 00000 8700. 00| 58. 00000 8700. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0021 405- 05518 2814.000 SYS | 0. 86000 2420. 04| 0. 75000 2110. 50| 0. 75000 2110. 50
ASPHALT FOR PRI ME COAT | | |
0022 406- 05521 4263.000 SYS | 0. 23000 980. 49| 0. 20000 852. 60| 0. 20000 852. 60
ASPHALT FOR TACK COAT | | |
0023 601- 02103 82.500 LFT | 17. 85000 1472. 63| 15. 85000 1307. 63| 15. 85000 1307. 63
GUARDRAI L, SHOP CURVED, WBEAM 6 FT. 3 | | |
IN. SPACI NG | | [
0024 601- 06037 1.000 EACH 750. 00000 750. 00| 675. 00000 675. 00| 675. 00000 675. 00
GUARDRAI L END TREATMENT, | | | |
0025 601-06374 4.000 EACH 400. 00000 1600. 00| 350. 00000 1400. 00| 350. 00000 1400. 00
GUARDRAI L TRANSI TION, TGS-1 | | |
0026 601-61390 3.000 EACH 60. 00000 180. 00| 40. 00000 120. 00| 40. 00000 120. 00
GUARDRAI L TERM NAL END SECTI QN, CURVED, | | |
SI NGLE FACE, GALVANI ZED | | |
0027 601-99105 136. 250 LFT | 12. 50000 1703. 13| 11. 00000 1498. 75| 11. 00000 1498. 75
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0028 610- 05527 201.200 TON | 66. 50000 13379. 80| 58. 00000 11669. 60| 62. 82000 12639. 38
HVA FOR APPROACHES | | [
0029 610- 06257 146. 600 SYS | 46. 00000 6743. 60| 38. 86000 5696. 88| 60. 00000 8796. 00
REI NFORCED CONCRETE BRI DGE APPRQACH, 10 | | |
IN. | | |
0030 611- 06497 6. 000 EACH 200. 00000 1200. 00| 185. 00000 1110. 00| 185. 00000 1110. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0031 615- 06505 8.000 EACH 500. 00000 4000. 00| 425. 00000 3400. 00| 221. 65000 1773. 20

MONUMVENT, B |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 481 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 573, 396. 90 ROUTE : CR 1500S
CALL ORDER . 481 CONTRACT ID: B -25172-A COUNTI ES : LAPORTE STARKE
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1339168 | (3) 35-1582109
| WRTZ & YATES, | NC | LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0032 615- 06527 1.000 EACH 600. 00000 600. 00| 400. 00000 400. 00| 221. 65000 221.65
MONUMENT, SECTI ON CORNER | | |
0033 616- 02320 964. 000 SYS | 3. 50000 3374. 00| 1. 94000 1870. 16| 2. 00000 1928. 00
GEOTEXTI LES | | [
0034 616- 06405 699. 000 TON | 16. 90000 11813. 10| 16. 77000 11722. 23| 20. 00000 13980. 00
R PRAP, REVETNMENT | | [
0035 621-01004 1.000 EACH 720. 00000 720. 00| 600. 00000 600. 00| 600. 00000 600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621-01956 123.300 LBS | 15. 24000 1879. 09| 12. 70000 1565. 91| 12. 70000 1565. 91
SEED M XTURE, LEGUME, 1 | | |
0037 621-06548 2.200 LBS | 50. 00000 110. 00| 25. 00000 55. 00| 25. 00000 55. 00
SEED M XTURE, CV | | |
0038 621- 06559 3139.000 SYS | 0. 63000 1977. 57| 0. 55000 1726. 45| 0. 55000 1726. 45
MULCHED SEEDI NG R | | |
0039 621- 06567 14.000 M | 3. 00000 42. 00| 2. 00000 28. 00| 2. 00000 28. 00
WATER | | |
0040 621- 06575 3460. 000 SYS | 3. 78000 13078. 80| 3. 15000 10899. 00| 3. 15000 10899. 00
SODDI NG,  NURSERY | | |
0041 621-52448 4.000 EACH 50. 00000 200. 00| 30. 00000 120. 00| 30. 00000 120. 00
SI GN, DO NOT SPRAY | | |
0042 622-52436 3.000 EACH 50. 00000 150. 00| 30. 00000 90. 00| 30. 00000 90. 00
SI GN, DO NOT MOW OR SPRAY | | |
0043 622-91786 45. 000 EACH 14. 00000 630. 00| 12. 50000 562. 50| 12. 50000 562. 50
SEEDLI NG | | |
0044 701-98647 640. 000 LFT | 27. 00000 17280. 00| 39. 80000 25472. 00| 30. 00000 19200. 00
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
0.203 IN, 14 IN [ [ [
0045 702-51005 54.700 CYS | 350. 00000 19145. 00| 668. 62000 36573. 51| 600. 00000 32820. 00
CONCRETE, A, SUBSTRUCTURE | | |
0046 702-51015 27.400 CYS | 300. 00000 8220. 00| 1759. 01000 48196. 87| 350. 00000 9590. 00
CONCRETE, B, FOOTI NGS | | |
0047 703-51030 13392. 000 LBS | 1. 00000 13392. 00| 0. 50000 6696. 00| 0. 46000 6160. 32
REI NFORCI NG STEEL | | |
0048 703-51032 24737.000 LBS | 0. 80000 19789. 60| 0. 56000 13852. 72| 0. 52000 12863. 24
REI NFORCI NG STEEL, EPOXY CQOATED | | |
0049 704-51002 135.000 CYS | 375. 00000 50625. 00| 511. 64000 69071. 40| 650. 00000 87750. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0050 706- 06344 225.000 LFT | 51. 50000 11587. 50| 46. 00000 10350. 00| 46. 00000 10350. 00
RAILING TS 1 | | |
0051 707-05982 596. 250 LFT | 65. 41000 39000. 71| 60. 72000 36204. 30| 139. 33000 83075. 51

STRUCTURAL MEMBERS, CONCRETE | - BEAM
28 IN. X 12 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 481 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 573, 396. 90 ROUTE : CR 1500S
CALL ORDER . 481 CONTRACT ID: B -25172-A COUNTI ES : LAPORTE STARKE
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1339168 | (3) 35-1582109
| WRTZ & YATES, | NC | LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0052 709-51821 LUWP| 2500. 00000 2500. 00| 2687. 08000 2687. 08| 1800. 00000 1800. 00
SURFACE SEAL | | |
0053 715- 05407 96. 000 LFT | 12. 00000 1152. 00| 7.20000 691. 20| 2. 74000 263. 04
PI PE, END BENT DRAIN, 6 IN. | | [
0054 715-13015 164. 000 LFT | 30. 00000 4920. 00| 22. 06000 3617. 84| 19. 62000 3217.68
PIPE, GROUP L, 15 IN. | | [
0055 715-13020 246.000 LFT | 26. 00000 6396. 00| 18. 36000 4516. 56| 20. 58000 5062. 68
PIPE, GROUP L, 18 IN. | | [
0056 715- 46005 6.000 EACH 140. 00000 840. 00| 642. 55000 3855. 30| 191. 11000 1146. 66
PI PE END SECTION, 15 IN. | | [
0057 720- 45030 2.000 EACH 1100. 00000 2200. 00| 1684. 76000 3369. 52| 736. 32000 1472. 64
I NLET, E7 | | |
0058 720- 45040 2.000 EACH 1700. 00000 3400. 00| 2919. 76000 5839. 52| 1971. 32000 3942. 64
I NLET, G7 | | |
0059 721-43010 1.000 EACH 2200. 00000 2200. 00| 991. 20000 991. 20| 664. 21000 664. 21
AUTOVATI C DRAI NAGE GATE, 18 IN | | |
0060 801-04308 4.000 EACH 700. 00000 2800. 00| 300. 00000 1200. 00| 300. 00000 1200. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0061 801-06196 16. 000 EACH 170. 00000 2720. 00| 70. 00000 1120. 00| 70. 00000 1120. 00
DETOUR ROUTE MARKER ASSEMBLY, MULTI PLE | | |
ROUTES | | |
0062 801- 06605 6. 000 EACH 212. 00000 1272. 00| 120. 00000 720. 00| 120. 00000 720. 00
BARRI CADE, |11A | | [
0063 801- 06606 8.000 EACH 300. 00000 2400. 00| 130. 00000 1040. 00| 130. 00000 1040. 00
BARRI CADE, |11B | | [
0064 801- 06640 4,000 EACH 250. 00000 1000. 00| 89. 00000 356. 00| 89. 00000 356. 00
CONSTRUCTI ON SI GN, A | | |
0065 801-06775 LUMP| 4000. 00000 4000. 00| 250. 00000 250. 00| 0. 01000 0.01
MAI NTAI NI NG TRAFFI C | | [
0066 802-05704 8.000 LFT | 20. 00000 160. 00| 5. 00000 40. 00| 5. 00000 40. 00
SI GN POST, SQUARE, 1, UNREI NFORCED | | |
ANCHOR BASE | | |
0067 802- 76025 10. 000 SFT | 32. 00000 320. 00| 13. 00000 130. 00| 13. 00000 130. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |
0068 808-06713 2600. 000 LFT | 0. 22000 572. 00| 0. 17000 442. 00| 0. 17000 442. 00
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0069 808-06714 2600. 000 LFT | 0. 22000 572. 00| 0. 17000 442. 00| 0. 17000 442.00
LI NE, PAINT, SCOLID, YELLOW 4 IN. | | |
0070 202-02241 25.000 LFT | 15. 00000 375. 00| 16. 93000 423. 25| 5. 62000 140. 50

GUARDRAI L, REMOVE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 481 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 573, 396. 90 ROUTE : CR 1500S
CALL ORDER . 481 CONTRACT ID: B -25172-A COUNTI ES : LAPORTE STARKE
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1339168 | (3) 35-1582109
| WRTZ & YATES, | NC | LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 519, 543. 06| $ 566, 810. 18| $ 577, 476. 42
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao
CONTRACT TOTALS | $ 519, 543. 06| $ 566, 810. 18| $ 577, 476. 42




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 481 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 573, 396. 90 ROUTE : CR 1500S
CALL ORDER . 481 CONTRACT ID: B -25172-A COUNTI ES : LAPORTE STARKE
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1212938 [

| R'ETH RILEY CONSTRUCTION | ATLAS EXCAVATI NG | NC, |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105- 06790 9.000 M5 | 1800. 00000 16200. 00| 750. 00000 6750. 00
FI ELD OFFI CE, 300 SFT | | |
0002 105- 06845 LUMP| 3500. 00000 3500. 00| 6000. 00000 6000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  33000. 00000 33000. 00|  35000. 00000 35000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  13000. 00000 13000. 00|  21000. 00000 21000. 00
CLEARI NG RI GHT OF VAY | | |
0005 202- 51330 LUMP|  116577. 66000 116577.66]  35000. 00000 35000. 00
PRESENT STRUCTURE, REMOVE | |
0006 203- 02000 2011.000 CYS | 8. 00000 16088. 00| 10. 00000 20110. 00
EXCAVATI ON,  COMMON | | |
0007 203- 02045 793.000 CYS | 4.50000 3568. 50| 6. 00000 4758. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0008 203- 02070 4024.000 CYS | 7. 25000 29174. 00| 12. 00000 48288. 00
BORROW | | |
0009 203- 51223 136.000 CYS | 15. 00000 2040. 00| 14. 00000 1904. 00
EXCAVATI ON, WATERVAY | |
0010 205- 02224 1220.000 LFT | 1. 70000 2074. 00| 1. 70000 2074. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [

0011 205- 02229 240.000 LFT | 2. 50000 600. 00| 4. 50000 1080. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0012 205- 02234 3.000 EACH 45. 00000 135. 00| 125. 00000 375. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0013 205- 02236 4.000 EACH 50. 00000 200. 00| 100. 00000 400. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |

0014 206-51220 55.200 CYS | 150. 00000 8280. 00| 2380. 00000 131376. 00|
EXCAVATI ON, WAET | | |
0015 211- 02060 306.000 CYS | 25. 00000 7650. 00| 23. 00000 7038. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 211- 06467 24.000 CYS | 25. 00000 600. 00| 85. 00000 2040. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0017 303- 04095 373.000 TON | 25. 00000 9325. 00| 19. 00000 7087. 00|
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |
0018 303-52308 1565.000 TON | 16. 00000 25040. 00| 17. 00000 26605. 00|

COVPACTED AGGREGATE FOR BASE, 0, 53 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 481 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 573, 396. 90 ROUTE : CR 1500S
CALL ORDER . 481 CONTRACT ID: B -25172-A COUNTI ES : LAPORTE STARKE
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1212938 [
| RFETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG | NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0019 402-05474 456. 000 TON | 45. 00000 20520. 00| 42. 50000 19380. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0020 402- 05477 150. 000 TON | 58. 00000 8700. 00| 60. 00000 9000. 00
HVA SURFACE 9.5 mm MAI NLI NE | |
0021 405-05518 2814.000 SYS | 1. 00000 2814. 00| 0. 80000 2251. 20
ASPHALT FOR PRI ME COAT | |
0022 406- 05521 4263.000 SYS | 0. 35000 1492. 05| 0. 25000 1065. 75
ASPHALT FOR TACK CQOAT | |
0023 601-02103 82.500 LFT | 15. 85000 1307. 63| 16. 60000 1369. 50
GUARDRAI L, SHOP CURVED, WBEAM 6 FT. 3 | | |
I'N. SPACI NG | | |
0024 601- 06037 1. 000 EACH 675. 00000 675. 00| 700. 00000 700. 00|
GUARDRAI L END TREATMENT, | | | |
0025 601-06374 4.000 EACH 350. 00000 1400. 00| 370. 00000 1480. 00|
GUARDRAI L TRANSI TI ON, TGS-1 | | |
0026 601-61390 3.000 EACH 40. 00000 120. 00| 41. 50000 124. 50|
GUARDRAI L TERM NAL END SECTI ON, CURVED, | | [
SI NGLE FACE, GALVAN ZED | |
0027 601-99105 136.250 LFT | 11. 00000 1498. 75| 11. 50000 1566. 88
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0028 610- 05527 201.200 TON | 85. 00000 17102. 00| 62. 00000 12474. 40
HVA FOR APPROACHES | | [
0029 610- 06257 146. 600 SYS | 45. 00000 6597. 00| 44, 00000 6450. 40
REI NFORCED CONCRETE BRI DGE APPRQACH, 10 | | |
I'N. I | |
0030 611-06497 6. 000 EACH 185. 00000 1110. 00| 190. 00000 1140. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0031 615- 06505 8.000 EACH 100. 00000 800. 00| 445. 00000 3560. 00
MONUMENT, B | | |
0032 615-06527 1. 000 EACH 200. 00000 200. 00| 425. 00000 425. 00|
MONUMENT, SECTI ON CORNER | | |
0033 616- 02320 964. 000 SYS | 2. 50000 2410. 00| 4. 00000 3856. 00
GEOTEXTI LES | | |
0034 616- 06405 699. 000 TON | 20. 00000 13980. 00| 19. 00000 13281. 00|
Rl PRAP, REVETNMENT | | [
0035 621-01004 1.000 EACH 600. 00000 600. 00| 625. 00000 625. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621-01956 123.300 LBS | 12. 70000 1565. 91| 13. 30000 1639. 89|
SEED M XTURE, LEGUME, 1 | | |
0037 621-06548 2.200 LBS | 25. 00000 55. 00| 26. 20000 57. 64|

SEED M XTURE, CV |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 481 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 573, 396. 90 ROUTE : CR 1500S
CALL ORDER . 481 CONTRACT ID: B -25172-A COUNTI ES : LAPORTE STARKE
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1212938 [
| RFETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG | NC. |
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0038 621- 06559 3139.000 SYS | 0. 55000 1726. 45| 0. 60000 1883. 40|
MULCHED SEEDING R | | |
0039 621- 06567 14.000 MG | 2. 00000 28. 00| 2. 20000 30. 80|
WATER [ |
0040 621-06575 3460. 000 SYS | 3. 15000 10899. 00| 3. 30000 11418. 00|
SODDI NG, NURSERY | | [
0041 621-52448 4.000 EACH 30. 00000 120. 00| 31. 00000 124. 00|
SIGN, DO NOT SPRAY [ [ [
0042 622-52436 3.000 EACH 30. 00000 90. 00| 31. 00000 93. 00|
SIGN, DO NOT MOW OR SPRAY | | [
0043 622-91786 45. 000 EACH| 12. 50000 562. 50| 13. 20000 594. 00|
SEEDLI NG | | [
0044 701- 98647 640. 000 LFT | 45, 00000 28800. 00| 55. 00000 35200. 00|
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
0.203 IN., 14 IN | | |
0045 702-51005 54.700 CYS | 700. 00000 38290. 00| 330. 00000 18051. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0046 702-51015 27.400 CYS | 275. 00000 7535. 00| 230. 00000 6302. 00|
CONCRETE, B, FOOTI NGS | | |
0047 703-51030 13392. 000 LBS | 0. 65000 8704. 80| 0. 60000 8035. 20|
REI NFORCI NG STEEL | | [
0048 703-51032 24737.000 LBS | 0. 70000 17315. 90| 0. 65000 16079. 05|
REI NFORCI NG STEEL, EPOXY COATED | | [
0049 704-51002 135.000 CYS | 525. 00000 70875. 00| 325. 00000 43875. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0050 706- 06344 225.000 LFT | 46. 00000 10350. 00| 48. 00000 10800. 00|
RAILING TS 1 | | [
0051 707-05982 596. 250 LFT | 90. 00000 53662. 50| 110. 00000 65587. 50|
STRUCTURAL MEMBERS, CONCRETE |-BEAM |, | | |
28 IN. X 12 IN. [ [ [
0052 709-51821 LUWP| 2000. 00000 2000. 00| 2500. 00000 2500. 00|
SURFACE SEAL | | |
0053 715- 05407 96. 000 LFT | 3. 00000 288. 00| 8. 00000 768. 00|
PI PE, END BENT DRAIN, 6 IN | | |
0054 715-13015 164. 000 LFT | 24. 00000 3936. 00| 41. 00000 6724. 00|
PIPE, GROUP L, 15 IN. | | |
0055 715-13020 246. 000 LFT | 28. 00000 6888. 00| 44, 00000 10824. 00|
PIPE, GROUP L, 18 IN. | | |
0056 715-46005 6. 000 EACH 315. 00000 1890. 00| 235. 00000 1410. 00|
PI PE END SECTION, 15 IN. | | |
0057 720-45030 2.000 EACH 1600. 00000 3200. 00| 950. 00000 1900. 00|

I NLET, E7 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 481 -9
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 573, 396. 90 ROUTE : CR 1500S
CALL ORDER . 481 CONTRACT ID: B -25172-A COUNTI ES : LAPORTE STARKE
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1212938 [
| RFETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG | NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0058 720- 45040 2.000 EACH 1600. 00000 3200. 00| 1500. 00000 3000. 00|
I NLET, G7 | | |
0059 721-43010 1.000 EACH 800. 00000 800. 00| 950. 00000 950. 00|
AUTOVATI C DRAI NAGE GATE, 18 IN | | |
0060 801-04308 4.000 EACH 148. 00000 592. 00| 175. 00000 700. 00|
ROAD CLOSURE SI GN ASSEMBLY | | [
0061 801-06196 16. 000 EACH 64. 00000 1024. 00| 80. 00000 1280. 00|
DETOUR ROUTE MARKER ASSEMBLY, MULTI PLE | | |
ROUTES | | |
0062 801- 06605 6. 000 EACH 79. 00000 474. 00| 90. 00000 540. 00|
BARRI CADE, |11A | | |
0063 801- 06606 8. 000 EACH 124. 00000 992. 00| 135. 00000 1080. 00|
BARRI CADE, |11B | | |
0064 801- 06640 4.000 EACH 67. 00000 268. 00| 85. 00000 340. 00|
CONSTRUCTI ON SI GN, A | | |
0065 801-06775 LUWP| 2000. 00000 2000. 00| 7000. 00000 7000. 00|
MAI NTAI NI NG TRAFFI C | | |
0066 802- 05704 8.000 LFT | 11. 05000 88. 40| 5. 50000 44. 00|
SI GN POST, SQUARE, 1, UNRElI NFORCED | | [
ANCHOR BASE | [ |
0067 802- 76025 10.000 SFT | 15. 00000 150. 00| 14. 00000 140. 00|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. THI CKNESS | | |
0068 808-06713 2600. 000 LFT | 0. 19000 494. 00| 0. 20000 520. 00|
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0069 808-06714 2600. 000 LFT | 0. 19000 494. 00| 0. 20000 520. 00|
LINE, PAINT, SCOLID, YELLOW 4 IN. | |
0070 202-02241 25.000 LFT | 6. 00000 150. 00| 3. 20000 80. 00|
GUARDRAI L, REMOVE | | [
SECTI ON TOTALS | $ 647, 887. 05| $ 695, 725. 11|
CONTRACT TOTALS | $ 647, 887. 05| $ 695, 725. 11|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 491 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 209, 999. 98 RQUTE : CR 200W
CALL ORDER © 491 CONTRACT ID : B -25285-A COUNTI ES : CLI NTON
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 07/15/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 9912019
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAME Bl D LOW Bl D
1 35-1386990 I SOM JACK CONSTRUCTI ON CO $  148,775.98 100. 0000%
2 35-1364963 ERBER & M LLI GAN CONSTR.  CO. $  151,644. 14 101. 9278%
3 35-1058755 BAKER & SCHULTZ, |NC. $  163,706.79 110. 0357%
4 35-1381845 HARVEY, GEORGE R & SON, INC. $  165,946.21 111. 5409%
5  35-1609544 SCHUTT- LOCKABI LL CO $  177,826.57 119. 5263%
6  35-1212938 ATLAS EXCAVATI NG, | NC. $  186,678.44 125. 4761%
7 35-1523985 WRTZ & YATES, |NC. $ 202, 154.04 135. 8781%
8  35-1447641 STRUCTURE CONTRACTCRS $ 230, 209.60 154. 7357%
| (1) 35-1386990 | (2) 35-1364963 | (3) 35-1058755

| 1'SOM JACK OONSTRUCTI ON OO | ERBER & M LLI GAN CONSTR  CQ. | BAKER & SCHULTZ, | NC.
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

RE| NFORCED CONCRETE BRI DGE APPROACH, |
250 nm |

|
0001 105- 06790 6.000 MOS | 1000. 00000 6000. 00| 1000. 00000 6000. 00| 800. 00000 4800. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 3000. 00000 3000. 00| 3750. 00000 3750. 00| 2420. 00000 2420. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP| 7000. 00000 7000. 00| 7500. 00000 7500. 00| 8300. 00000 8300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-51328 LUMP|  22000. 00000 22000.00|  25000. 00000 25000. 00|  33765. 00000 33765. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0005 203- 02080 0.092 km |  20000.00000 1840.00]  12000. 00000 1104.00]  25000. 00000 2300. 00
LI NEAR GRADI NG | | |
0006 206- 51230 24.000 n8 | 42. 00000 1008. 00| 25. 00000 600. 00| 10. 00000 240. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0007 211- 02060 6.000 n8 | 80. 00000 480. 00| 50. 00000 300. 00| 30. 00000 180. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0008 303- 52308 71.000 My | 22. 00000 1562. 00| 25. 00000 1775. 00| 22. 00000 1562. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | |
0009 601- 01854 4.000 EACH 1000. 00000 4000. 00| 950. 00000 3800. 00| 945. 00000 3780. 00
GUARDRAI L TRANSI TION, 3.810 m LONG |
0010 601- 06037 4.000 EACH 700. 00000 2800. 00| 650. 00000 2600. 00| 630. 00000 2520. 00
GUARDRAI L END TREATMENT, | | | |
0011 601-99105 60.960 m | 40. 00000 2438. 40| 36. 50000 2225. 04| 34. 65000 2112. 26
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0012 610- 06257 92.000 n2 | 52. 00000 4784. 00| 57. 50000 5290. 00| 52. 00000 4784. 00
I I
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 491 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 209, 999. 98 RQUTE : CR 200W
CALL ORDER © 491 CONTRACT ID : B -25285-A COUNTI ES : CLI NTON
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1386990 | (2) 35-1364963 | (3) 35-1058755
| I SOM JACK CONSTRUCTION CO | ERBER & M LLI GAN CONSTR CO | BAKER & SCHULTZ, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0013 702-51005 14.400 n8 | 660. 00000 9504. 00| 400. 00000 5760. 00| 470. 00000 6768. 00
CONCRETE, A, SUBSTRUCTURE | | |
0014 702-51863 116. 000 EACH| 8. 00000 928. 00| 12. 00000 1392. 00| 12. 00000 1392. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0015 703-51032 7114.000 kg | 1. 20000 8536. 80| 1. 50000 10671. 00| 1. 20000 8536. 80
REI NFORCI NG STEEL, EPOXY CQATED | | |
0016 703-97936 66. 000 EACH 15. 00000 990. 00| 12. 50000 825. 00| 10. 50000 693. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0017 704-51002 48.500 nB8 | 460. 00000 22310. 00| 495. 00000 24007. 50| 460. 00000 22310. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0018 706-91957 53.340 m | 220. 00000 11734. 80| 200. 00000 10668. 00| 205. 00000 10934. 70
BRI DGE RAI LING THRI E BEAM | | [
0019 707-06628 90.676 n2 | 355. 00000 32189. 98| 350. 00000 31736. 60| 432. 00000 39172. 03
STRUCTURAL MEMBERS, CONCRETE BOX BEAM, | | |
381 nm X 914 mm | | |
0020 709-51821 LUWP| 1550. 00000 1550. 00| 1500. 00000 1500. 00| 1575. 00000 1575. 00
SURFACE SEAL | | |
0021 710-51870 6.000 n2 | 150. 00000 900. 00| 300. 00000 1800. 00| 500. 00000 3000. 00
REPOl NTI NG MASONRY | N STRUCTURES | | [
0022 801-04308 4.000 EACH 200. 00000 800. 00| 275. 00000 1100. 00| 146. 00000 584. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0023 801- 06605 8. 000 EACH 120. 00000 960. 00| 100. 00000 800. 00| 95. 00000 760. 00
BARRI CADE, |11A | | |
0024 801- 06606 4.000 EACH 120. 00000 480. 00| 110. 00000 440. 00| 95. 00000 380. 00
BARRI CADE, |11B | | |
0025 801- 06625 2.000 EACH 110. 00000 220. 00| 100. 00000 200. 00| 95. 00000 190. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0026 801- 06640 8.000 EACH 95. 00000 760. 00| 100. 00000 800. 00| 81. 00000 648. 00
CONSTRUCTI ON SI GN, A | | [
SECTI ON TOTALS | $ 148, 775. 98| $ 151, 644. 14| $ 163, 706. 79
CONTRACT TOTALS | $ 148, 775. 98| $ 151, 644. 14| $ 163, 706. 79




STRUCTURAL MEMBERS, CONCRETE BOX BEAM, |
381 mm X 914 mm |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 491 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 209, 999. 98 RQUTE : CR 200W
CALL ORDER © 491 CONTRACT ID : B -25285-A COUNTI ES : CLI NTON
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1381845 | (5) 35-1609544 | (6) 35-1212938
| HARVEY, GEORGE R & SON, | NC| SCHUTT- LOOKABI LL CO | ATLAS EXCAVATING | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-06790 6.000 MXS | 1200. 00000 7200. 00| 1350. 00000 8100. 00| 750. 00000 4500. 00
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 105- 06845 LUWP| 3500. 00000 3500. 00| 2650. 00000 2650. 00| 2000. 00000 2000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWVP| 8500. 00000 8500. 00| 8800. 00000 8800. 00| 10000. 00000 10000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-51328 LUWP| 17000. 00000 17000. 00| 24489. 00000 24489. 00| 38000. 00000 38000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0005 203- 02080 0.092 km | 90000. 00000 8280. 00| 26260. 00000 2415. 92| 35000. 00000 3220. 00
LI NEAR GRADI NG | | [
0006 206-51230 24,000 nB8 | 20. 00000 480. 00| 25. 00000 600. 00| 75. 00000 1800. 00
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0007 211- 02060 6.000 nB | 50. 00000 300. 00| 60. 00000 360. 00| 90. 00000 540. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0008 303-52308 71.000 My | 35. 00000 2485. 00| 30. 00000 2130. 00| 22. 00000 1562. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0009 601-01854 4.000 EACH 1035. 00000 4140. 00| 1035. 00000 4140. 00| 1000. 00000 4000. 00
GUARDRAI L TRANSI TI ON, 3.810 m LONG | | |
0010 601-06037 4.000 EACH 690. 00000 2760. 00| 690. 00000 2760. 00| 660. 00000 2640. 00
GUARDRAI L END TREATMENT, | | | [
0011 601-99105 60.960 m | 38. 00000 2316. 48| 37. 95000 2313. 43| 36. 50000 2225. 04
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0012 610- 06257 92.000 n2 | 60. 00000 5520. 00| 65. 00000 5980. 00| 57. 00000 5244. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0013 702-51005 14.400 nB | 585. 00000 8424. 00| 800. 00000 11520. 00| 510. 00000 7344. 00
CONCRETE, A, SUBSTRUCTURE | | [
0014 702-51863 116. 000 EACH| 10. 00000 1160. 00| 6. 00000 696. 00| 7.50000 870. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0015 703-51032 7114.000 kg | 1. 40000 9959. 60| 1. 43000 10173. 02] 1. 65000 11738. 10
REI NFORCI NG STEEL, EPOXY CQATED | | |
0016 703-97936 66. 000 EACH 15. 00000 990. 00| 12. 00000 792. 00| 15. 00000 990. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0017 704-51002 48.500 nB | 650. 00000 31525. 00| 729. 88000 35399. 18| 525. 00000 25462. 50
CONCRETE, C, SUPERSTRUCTURE | | |
0018 706-91957 53.340 m | 225. 00000 12001. 50| 224. 02000 11949. 23| 220. 00000 11734. 80
BRI DGE RAI LING THRI E BEAM | | [
0019 707-06628 90.676 n2 | 353. 00000 32008. 63| 390. 52000 35410. 79| 500. 00000 45338. 00
I I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 491 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 209, 999. 98 RQUTE : CR 200W
CALL ORDER © 491 CONTRACT ID : B -25285-A COUNTI ES : CLI NTON
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1381845 | (5) 35-1609544 | (6) 35-1212938
| HARVEY, GEORGE R & SON, | NC| SCHUTT- LOOKABI LL CO | ATLAS EXCAVATING | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 709-51821 LUWP| 2000. 00000 2000. 00| 1160. 00000 1160. 00| 1800. 00000 1800. 00
SURFACE SEAL | | |
0021 710-51870 6.000 n2 | 430. 00000 2580. 00| 530. 00000 3180. 00| 400. 00000 2400. 00
REPQO NTI NG MASONRY | N STRUCTURES | | |
0022 801-04308 4.000 EACH 160. 00000 640. 00| 160. 00000 640. 00| 250. 00000 1000. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0023 801- 06605 8.000 EACH 105. 00000 840. 00| 104. 00000 832. 00| 95. 00000 760. 00
BARRI CADE, |11A | | [
0024 801- 06606 4.000 EACH 104. 00000 416. 00| 104. 00000 416. 00| 110. 00000 440. 00
BARRI CADE, |11B | | [
0025 801- 06625 2.000 EACH 104. 00000 208. 00| 104. 00000 208. 00| 95. 00000 190. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0026 801- 06640 8.000 EACH 89. 00000 712. 00| 89. 00000 712. 00| 110. 00000 880. 00
CONSTRUCTI ON SI GN, A | | |
SECTI ON TOTALS | $ 165, 946. 21| $ 177, 826. 57| $ 186, 678. 44
------------------------------------------ Hre o e m e e e e e e e e e e ot e et e e e e e e o e e e e e e e e e e e e e e eeeceeeaoaao-
CONTRACT TOTALS | $ 165, 946. 21| $ 177, 826. 57| $ 186, 678. 44




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 491 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 209, 999. 98 ROUTE : CR 200W
CALL ORDER © 491 CONTRACT ID : B -25285-A COUNTI ES : CLI NTON
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1523985 | (8) 35-1447641 [
| WRTZ & YATES, | NC. | STRUCTURE CONTRACTORS |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

STRUCTURAL MEMBERS, CONCRETE BOX BEAM, |
381 mm X 914 mm |

I I

0001 105- 06790 6.000 MOS | 1100. 00000 6600. 00| 1400. 00000 8400. 00|
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 4000. 00000 4000. 00| 2200. 00000 2200. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  20000. 00000 20000. 00|  11000. 00000 11000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 51328 LUMP|  60000. 00000 60000. 00|  42000. 00000 42000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0005 203- 02080 0.092 km |  30000.00000 2760.00|  11000. 00000 1012. 00|
LI NEAR GRADI NG | | |
0006 206- 51230 24.000 18 | 64. 58000 1549. 92| 45. 00000 1080. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0007 211- 02060 6.000 n8 | 53. 00000 318. 00| 80. 00000 480. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0008 303- 52308 71.000 My | 21. 97000 1559. 87| 24. 00000 1704. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0009 601- 01854 4.000 EACH 1000. 00000 4000. 00| 900. 00000 3600. 00|
GUARDRAI L TRANSI TION, 3.810 m LONG | | |
0010 601- 06037 4.000 EACH 800. 00000 3200. 00| 600. 00000 2400. 00|
GUARDRAI L END TREATMENT, | | | |
0011 601- 99105 60.960 m | 36. 96000 2253. 08| 35. 00000 2133. 60|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0012 610- 06257 92.000 n2 | 60. 00000 5520. 00| 65. 00000 5980. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 nm | [ |
0013 702- 51005 14.400 n8 | 659. 00000 9489. 60| 1200. 00000 17280. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0014 702-51863 116.000 EACH| 5. 00000 580. 00| 8. 00000 928. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | [
0015 703- 51032 7114.000 kg | 1. 20000 8536. 80| 2.00000 14228. 00|
REI NFORCI NG STEEL, EPOXY COATED | | |
0016 703- 97936 66.000 EACH 15. 00000 990. 00| 15. 00000 990. 00|
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |
0017 704-51002 48.500 n8 | 461. 86000 22400. 21| 1100. 00000 53350. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0018 706- 91957 53.340 m | 219. 00000 11681. 46| 200. 00000 10668. 00|
BRI DGE RAI LI NG, THR E BEAM | | |
0019 707- 06628 90.676 n2 | 319. 82000 29000. 00| 500. 00000 45338. 00|
I I

I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 491 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 209, 999. 98 RQUTE : CR 200W
CALL ORDER © 491 CONTRACT ID : B -25285-A COUNTI ES : CLI NTON
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1523985 | (8) 35-1447641 [
| WRTZ & YATES, | NC. | STRUCTURE CONTRACTORS |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0020 709-51821 LUWP| 2200. 00000 2200. 00| 1500. 00000 1500. 00|
SURFACE SEAL | | |
0021 710-51870 6.000 n2 | 35. 85000 215. 10| 218. 00000 1308. 00|
REPQO NTI NG MASONRY | N STRUCTURES | | |
0022 801- 04308 4.000 EACH 450. 00000 1800. 00| 225. 00000 900. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0023 801- 06605 8.000 EACH 150. 00000 1200. 00| 75. 00000 600. 00|
BARRI CADE, |11A | | |
0024 801- 06606 4.000 EACH 200. 00000 800. 00| 95. 00000 380. 00|
BARRI CADE, |11B | | |
0025 801- 06625 2.000 EACH 150. 00000 300. 00| 75. 00000 150. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0026 801- 06640 8.000 EACH 150. 00000 1200. 00| 75. 00000 600. 00|
CONSTRUCTI ON SI GN, A | | |
SECTI ON TOTALS | $ 202, 154. 04| $ 230, 209. 60|
__________________________________________ o
CONTRACT TOTALS | $ 202, 154. 04| $ 230, 209. 60|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 501 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 915, 968. 35 ROUTE : BI CYCLE BRI DGE RQAD
CALL ORDER . 501 CONTRACT ID : B -25291-A COUNTI ES : CARROLL
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 07/20/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 9908020
SET- AS| DE :

VENDOR RANKI NG :

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
Rl PRAP DI TCH CHECK [ |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1523985 WRTZ & YATES, |NC. $ 1,408, 013.53 100. 0000%
2 35-1386990 I'SOM JACK CONSTRUCTI ON CO $ 1,738,733.21 123. 4883%
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,883,498.62 133. 7699%
4 35-1212938 ATLAS EXCAVATING | NC. $ 1,942,237.85 137. 9417%
5  36-2231526 WALSH CONSTR CO CF | LL $ 2,239,822.31 159. 0767%
| (1) 35-1523985 | (2) 35-1386990 | (3) 35-1917625
| WRTZ & YATES, |NC. | 1SOM JACK CONSTRUCTION CO | M LESTONE CONTRACTORS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0001 105- 01925 17.000 MOS | 1200. 00000 20400. 00| 1500. 00000 25500. 00| 1795. 00000 30515. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  19000. 00000 19000. 00|  19950. 00000 19950. 00|  19995. 00000 19995. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  70000. 00000 70000. 00|  85000. 00000 85000. 00|  94254. 00000 94254. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  20000. 00000 20000. 00|  25000. 00000 25000. 00|  18699. 00000 18699. 00
CLEARI NG RI GHT OF WY | |
0005 202- 04890 1.000 EACH 1000. 00000 1000. 00| 1200. 00000 1200. 00| 500. 00000 500. 00
WELL , CAPPED | | |
0006 202-51330 LUMP|  150000. 00000 150000. 00]  250000. 00000 250000.00]  95000. 00000 95000. 00
PRESENT STRUCTURE, REMOVE | |
0007 202- 60820 150.000 n2 | 12. 00000 1800. 00| 15. 00000 2250. 00| 12. 00000 1800. 00
SURFACE M LLING ASPHALT | | |
0008 203- 02000 905.000 n8 | 9. 00000 8145. 00| 10. 50000 9502. 50| 26. 00000 23530. 00
EXCAVATI ON,  COVMMON | | |
0009 203- 02070 8144.000 n8 | 11. 77000 95854. 88| 13. 50000 109944. 00| 7.00000 57008. 00
BORROW | |
0010 203-51223 812.000 n8 | 7. 85000 6374. 20| 19. 50000 15834. 00| 12. 85000 10434. 20
EXCAVATI ON, WATERVAY | |
0011 204- 02290 8.000 EACH 300. 00000 2400. 00| 1500. 00000 12000. 00| 675. 00000 5400. 00
SETTLEMENT PLATE | |
0012 205- 02224 303.000 m | 6. 00000 1818. 00| 5. 00000 1515. 00| 5. 45000 1651. 35
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0013 205- 02231 439.000 m | 49. 20000 21598. 80| 12. 00000 5268. 00| 30. 90000 13565. 10
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 501 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 915, 968. 35 ROUTE : BI CYCLE BRI DGE RQAD
CALL ORDER . 501 CONTRACT ID : B -25291-A COUNTI ES : CARROLL
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1386990 | (3) 35-1917625
| WRTZ & YATES, | NC. | 1SOM JACK CONSTRUCTI ON CO | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 205- 02232 78.000 nB8 | 26. 15000 2039. 70| 5. 50000 429. 00| 18. 70000 1458. 60

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP | [ |
0015 205- 02233 23.000 n8 | 26. 00000 598. 00| 9. 00000 207. 00| 41. 35000 951. 05
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
SEDI NENT BASI N | |
0016 205- 02234 6.000 EACH 70. 00000 420. 00| 500. 00000 3000. 00| 52. 05000 312.30
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0017 205- 02236 3.000 EACH 70. 00000 210. 00| 190. 00000 570. 00| 52. 05000 156. 15
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON | |
0018 205- 06582 LUMP|  26000. 00000 26000. 00

|
I
| 24000. 00000 24000. 00|  18850. 00000 18850. 00
ENVI RONVENTAL M TI GATI ON | | |
0019 206-51220 523.000 n8 | 65. 39000 34198. 97| 130. 00000 67990. 00| 50. 25000 26280. 75
EXCAVATI ON, VAET | |
0020 207- 02045 530.000 n8 | 5. 23000 2771. 90| 10. 00000 5300. 00| 9. 50000 5035. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0021 211- 02060 584.000 n8 | 19. 65000 11475. 60| 24. 00000 14016. 00| 35. 00000 20440. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0022 211- 06467 56.000 n8 | 32. 59000 1825. 04| 50. 00000 2800. 00| 52. 75000 2954. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0023 303- 04075 73.000 My | 21. 92000 1600. 16| 20. 00000 1460. 00| 28. 00000 2044. 00
COMPACTED AGGREGATE FOR SURFACE, 0, 73 | | |
0024 303-52308 979.000 My | 15. 40000 15076. 60| 18. 75000 18356. 25| 15. 25000 14929. 75
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0025 401- 04817 337.000 My | 74. 00000 24938. 00| 67. 00000 22579. 00| 38. 25000 12890. 25
HVA BASE 25.0 mm MAI NLI NE | | |
0026 402- 05474 263.000 My | 64. 00000 16832. 00| 67. 00000 17621. 00| 41. 85000 11006. 55
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0027 402- 05477 137.000 My | 75. 00000 10275. 00| 90. 00000 12330. 00| 54. 50000 7466. 50
HVA SURFACE 9.5 nm MAI NLI NE | | |
0028 404- 05514 715.000 n2 | 10. 00000 7150. 00| 9. 00000 6435. 00| 6. 95000 4969. 25
SEAL COAT, 5 | |
0029 405- 05518 1404.000 n2 | 0. 85000 1193. 40| 1. 00000 1404. 00| 0. 75000 1053. 00
ASPHALT FOR PRI ME COAT | |
0030 406- 05521 3421.000 n2 | 0. 14000 478. 94| 0. 45000 1539. 45| 0. 20000 684. 20
ASPHALT FOR TACK COAT | | |
0031 601-01128 4.000 EACH 1200. 00000 4800. 00| 1200. 00000 4800. 00| 1095. 00000 4380. 00
GUARDRAI L TRANSI TI ON TYPE WGB | |
0032 601- 01700 2.000 EACH 1915. 00000 3830. 00| 1975. 00000 3950. 00| 1780. 00000 3560. 00

GUARDRAI L TERM NAL SYSTEM W BEAM
CURVED, 1



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 501 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 915, 968. 35 ROUTE : BI CYCLE BRI DGE ROAD
CALL ORDER : 501 CONTRACT ID: B -25291-A COUNTI ES © CARRCLL
LETTI NG DATE : 12/20/00 10:00 AM DI STRICT : LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1523985 | (2) 35-1386990 | (3) 35-1917625
| WRTZ & YATES, |NC. | 1SOM JACK CONSTRUCTION CO | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0033 601- 01740 1.000 EACH 1915. 00000 1915. 00| 1975. 00000 1975. 00| 1780. 00000 1780. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0034 601- 01839 1.000 EACH 1915. 00000 1915. 00| 1975. 00000 1975. 00| 1780. 00000 1780. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | |
0035 601- 01846 1.000 EACH 1915. 00000 1915. 00| 1975. 00000 1975. 00| 1780. 00000 1780. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0036 601- 06037 1.000 EACH 1915. 00000 1915. 00| 900. 00000 900. 00| 725. 00000 725. 00
GUARDRAI L END TREATMENT, | | | |
0037 601- 99105 64.770 m | 41. 00000 2655. 57| 47. 00000 3044. 19| 38. 00000 2461. 26
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0038 602- 06729 18.000 EACH 20. 00000 360. 00| 9. 00000 162. 00| 9. 95000 179. 10
BARRI ER DELI NEATOR | |
0039 610- 05527 133.000 My | 90. 00000 11970. 00| 95. 00000 12635. 00| 69. 95000 9303. 35
HVA FOR APPROACHES | | |
0040 610- 06257 112.800 n2 | 55. 05000 6209. 64| 53. 00000 5978. 40| 55. 00000 6204. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 nm | |
0041 611- 06498 1.000 EACH 300. 00000 300. 00| 310. 00000 310. 00| 265. 00000 265. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0042 615-92498 1.000 EACH 600. 00000 600. 00| 2200. 00000 2200. 00| 530. 00000 530. 00
BENCH MARK | | |
0043 616- 02320 1892.000 n2 | 3. 60000 6811. 20| 3. 50000 6622. 00| 1. 95000 3689. 40
GEOTEXTI LES | | |
0044 616- 05689 244.000 My | 50. 00000 12200. 00| 44.00000 10736. 00| 45. 25000 11041. 00
Rl PRAP, CLASS 2 | | |
0045 616- 06405 1420.000 My | 17. 60000 24992. 00| 17. 00000 24140. 00| 22.00000 31240. 00
Rl PRAP, REVETMENT | | |
0046 621- 01004 2.000 EACH 600. 00000 1200. 00| 700. 00000 1400. 00| 495. 00000 990. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0047 621-01743 29.000 kg | 8. 00000 232. 00| 33. 00000 957. 00| 7. 05000 204. 45
SEED M XTURE, GRASS, 2 | |
0048 621- 06545 0.400 My | 900. 00000 360. 00| 880. 00000 352. 00| 770. 30000 308. 12
FERTI LI ZER | | |
0049 621- 06548 2.000 kg | 70. 00000 140. 00| 70. 00000 140. 00| 57. 25000 114. 50
SEED M XTURE, CV | | |
0050 621- 06553 31.000 kg | 8. 00000 248. 00| 32. 00000 992. 00| 7. 05000 218.55

SEED M XTURE, R | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 501 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 915, 968. 35 ROUTE : BI CYCLE BRI DGE RQAD
CALL ORDER . 501 CONTRACT ID : B -25291-A COUNTI ES : CARROLL
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1386990 | (3) 35-1917625
| WRTZ & YATES, | NC. | 1SOM JACK CONSTRUCTI ON CO | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0051 621- 06557 15.000 kg | 40. 00000 600. 00| 38. 00000 570. 00| 36. 45000 546. 75
SEED M XTURE, T | | |
0052 621- 06565 2.000 M | 700. 00000 1400. 00| 550. 00000 1100. 00| 614. 15000 1228. 30
MULCHI NG MATERI AL | | [
0053 621- 06567 66. 000 kL | 1. 10000 72. 60| 1. 00000 66. 00| 1. 05000 69. 30
WATER | [ |
0054 621- 06575 3598.000 n?2 | 3. 80000 13672. 40| 3. 50000 12593. 00| 3. 35000 12053. 30
SODDI NG, NURSERY | | [
0055 622- 05651 3.000 EACH 700. 00000 2100. 00| 300. 00000 900. 00| 655. 00000 1965. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 63 TO 88 mm | | |
0056 622-52436 3.000 EACH 40. 00000 120. 00| 35. 00000 105. 00| 31. 25000 93. 75
SI GN, DO NOT MOW OR SPRAY | | |
0057 622-91786 90. 000 EACH| 11. 00000 990. 00| 12. 00000 1080. 00| 8. 95000 805. 50
SEEDLI NG | | |
0058 622-98200 9.000 EACH 50. 00000 450. 00| 35. 00000 315. 00| 31. 25000 281. 25
SI GN, DO NOT DI STURB | |
0059 701-01849 888.000 m | 82. 00000 72816. 00| 89. 00000 79032. 00| 110. 00000 97680. 00
PILE, CONCRETE, STEEL SHELL ENCASED, | | [
7.92 nm 356 nm | [ [
0060 701-99086 58. 000 EACH 210. 00000 12180. 00| 210. 00000 12180. 00| 180. 00000 10440. 00
PILE TIP, STEEL SHELL | | |
0061 702-51005 185.200 nB8 | 425. 00000 78710. 00| 420. 00000 77784. 00| 565. 00000 104638. 00
CONCRETE, A, SUBSTRUCTURE | | [
0062 702-51015 95.000 n8 | 391. 00000 37145. 00| 420. 00000 39900. 00| 565. 00000 53675. 00
CONCRETE, B, FOOTI NGS | | |
0063 702-51100 228.000 kg | 8. 81000 2008. 68| 6. 50000 1482. 00| 5. 95000 1356. 60
DRAI N PI PE, CAST | RON, 150 nm | | |
0064 702-51110 584.400 kg | 7.71000 4505. 72| 6. 50000 3798. 60| 5. 95000 3477.18
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0065 703-51030 13064. 000 kg | 1. 05000 13717. 20| 1. 04000 13586. 56| 1. 18000 15415. 52
REI NFORCI NG STEEL | | |
0066 703-51032 65113. 000 kg | 1. 15000 74879. 95| 1. 27000 82693. 51| 1. 32000 85949. 16
REI NFORCI NG STEEL, EPOXY CQATED | | |
0067 704-51002 301.200 nmB8 | 392. 43000 118199. 92| 420. 00000 126504. 00| 565. 00000 170178. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0068 706- 05733 4.000 EACH 1500. 00000 6000. 00| 1400. 00000 5600. 00| 1395. 00000 5580. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0069 706-51020 58.200 nm8 | 515. 00000 29973. 00| 490. 00000 28518. 00| 565. 00000 32883. 00
CONCRETE, C, RAILING | | |
0070 707-06404 376.650 m | 478. 75000 180321. 19| 757. 00000 285124. 05| 525. 00000 197741. 25

STRUCTURAL MEMBERS, CONCRETE BULB- T BEAM | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 915, 968. 35 ROUTE : BI CYCLE BRI DGE RQAD
CALL ORDER . 501 CONTRACT ID : B -25291-A COUNTI ES : CARROLL
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1386990 | (3) 35-1917625
| WRTZ & YATES, | NC. | 1SOM JACK CONSTRUCTI ON CO | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0071 709-51821 LUWP| 8000. 00000 8000. 00| 7500. 00000 7500. 00| 8235. 00000 8235. 00
SURFACE SEAL | | |
0072 715-05053 36.000 m | 25. 00000 900. 00| 40. 00000 1440. 00| 29. 95000 1078. 20
PI PE, UNDERDRAI N OUTLET, 150 nm | | [
0073 715- 05203 272.000 m | 32. 79000 8918. 88| 32. 00000 8704. 00| 6. 95000 1890. 40
PIPE, TYPE 4, O RCULAR 100 mm [ [ |
0074 715-05407 28.000 m | 32. 86000 920. 08| 40. 00000 1120. 00| 12. 95000 362. 60
PI PE, END BENT DRAIN, 150 nm | | [
0075 715- 05575 150.000 m | 50. 00000 7500. 00| 52. 00000 7800. 00| 82. 05000 12307. 50
PI PE, 375 nm | | [
0076 715-06816 2.000 EACH 1200. 00000 2400. 00| 4500. 00000 9000. 00| 1995. 00000 3990. 00
CONCRETE ANCHOR, 3000 mm | | [
0077 715-06817 43.000 m | 650. 00000 27950. 00| 515. 00000 22145. 00| 795. 00000 34185. 00
PI PE, 3000 nm | | |
0078 715- 46005 12.000 EACH| 150. 00000 1800. 00| 210. 00000 2520. 00| 265. 00000 3180. 00
PI PE END SECTION, 375 mm | | [
0079 718-06528 2.000 EACH 60. 00000 120. 00| 625. 00000 1250. 00| 595. 00000 1190. 00
OUTLET PROTECTOR, 1 | | |
0080 718-52610 46.000 nB | 35. 33000 1625. 18| 30. 00000 1380. 00| 35. 00000 1610. 00
AGGREGATE FOR UNDERDRAI NS | | [
0081 718-99153 522.000 n2 | 4. 18000 2181. 96| 3. 70000 1931. 40| 2. 25000 1174.50
GEOTEXTI LES FOR UNDERDRAI N | | [
0082 720- 45030 2.000 EACH 1100. 00000 2200. 00| 1500. 00000 3000. 00| 1095. 00000 2190. 00
I NLET, E7 | | |
0083 720- 45035 1.000 EACH| 1000. 00000 1000. 00| 1650. 00000 1650. 00| 1095. 00000 1095. 00
I NLET, F7 | | |
0084 724-51925 17.600 m | 329. 00000 5790. 40| 650. 00000 11440. 00| 465. 00000 8184. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ | |
0085 801- 04308 4.000 EACH 1000. 00000 4000. 00| 800. 00000 3200. 00| 339. 35000 1357. 40
ROAD CLOSURE SI GN ASSEMBLY | | |
0086 801- 06605 6. 000 EACH 450. 00000 2700. 00| 275. 00000 1650. 00| 193. 65000 1161. 90
BARRI CADE, |11A | | [
0087 801- 06606 8.000 EACH 600. 00000 4800. 00| 300. 00000 2400. 00| 266. 50000 2132. 00
BARRI CADE, |11B | | [
0088 801- 06625 6. 000 EACH 175. 00000 1050. 00| 150. 00000 900. 00| 96. 85000 581. 10
DETOUR ROUTE MARKER ASSEMBLY | | [
0089 801- 06640 11. 000 EACH 350. 00000 3850. 00| 290. 00000 3190. 00| 164. 50000 1809. 50
CONSTRUCTI ON SIGN, A | | |
0090 801-06775 LUWP| 10000. 00000 10000. 00| 25000. 00000 25000. 00| 415000. 00000 415000. 00
MAI NTAI NI NG TRAFFI C | | |
0091 802- 76025 0.581 n2 | 170. 00000 98. 77 195. 00000 113. 30| 153. 40000 89. 13

: I
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 501 -6

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 915, 968. 35 ROUTE : BI CYCLE BRI DGE RQAD
CALL ORDER . 501 CONTRACT ID : B -25291-A COUNTI ES : CARROLL
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1386990 | (3) 35-1917625
| WRTZ & YATES, | NC. | 1SOM JACK CONSTRUCTI ON CO | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0092 802- 76055 4.000 m | 16. 00000 64. 00| 18. 00000 72.00| 4. 65000 18. 60
SI GN POST, A | | |
0093 804- 06725 4.000 EACH 60. 00000 240. 00| 38. 00000 152. 00| 8. 30000 33.20
DELI NEATOR W TH POST, D1, 75 nm | | [
SECTI ON TOTALS | $ 1,408, 013.53| $ 1,738,733.21] $ 1,883,498.62
------------------------------------------ e m o m m e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

CONTRACT TOTALS | $ 1,408, 013. 53] $ 1,738,733 21 $ 1,883,498.62
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 915, 968. 35 ROUTE : BI CYCLE BRI DGE RQAD
CALL ORDER . 501 CONTRACT ID : B -25291-A COUNTI ES : CARROLL
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | (5) 36-2231526 [
| ATLAS EXCAVATI NG | NC. | WALSH CONSTR CO. OF | LL |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REPLACEMENT

I
0001 105-01925 17.000 M35 | 750. 00000 12750. 00| 1146. 18000 19485. 06
FIELD OFFICE, 51.1 n2 | |
0002 105- 06845 LUMP|  18000. 00000 18000. 00|  400000. 00000 400000. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  100000. 00000 100000. 00| ~ 110000. 00000 110000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP|  75000. 00000 75000. 00|  20000. 00000 20000. 00
CLEARI NG RI GHT OF VAY |
0005 202- 04890 1.000 EACH 1300. 00000 1300. 00| 1305. 01000 1305. 01
WELL , CAPPED |
0006 202- 51330 LUMP|  300000. 00000 300000. 00|  375000. 00000 375000. 00
PRESENT STRUCTURE, REMOVE | |
0007 202- 60820 150.000 n2 | 12. 50000 1875. 00| 25. 00000 3750. 00
SURFACE M LLING ASPHALT | |
0008 203- 02000 905.000 n8 | 15. 00000 13575. 00| 25. 00000 22625. 00
EXCAVATI ON,  COVMON | |
0009 203- 02070 8144.000 n8 | 11. 50000 93656. 00| 0. 10000 814. 40
BORROW | |
0010 203-51223 812.000 n8 | 11. 50000 9338. 00| 20. 00000 16240. 00
0011 204- 02290 8.000 EACH 1000. 00000 8000. 00| 264. 75000 2118. 00
SETTLEMENT PLATE |
0012 205- 02224 303.000 m | 6. 50000 1969. 50]| 5. 25000 1590. 75

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | [

0013 205- 02231 439.000 m | 45. 00000 19755. 00| 21. 33000 9363. 87
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
Rl PRAP DI TCH CHECK | [

0014 205- 02232 78.000 n8 | 30. 00000 2340. 00| 14. 39000 1122. 42
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DI TCH SEDI MENT TRAP |

0015 205- 02233 23.000 n8 | 30. 00000 690. 00| 25. 89000 595. 47
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
SEDI MENT BASI N [ |

0016 205- 02234 6.000 EACH 125. 00000 750. 00| 50. 00000 300. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CULVERT PI PE PROTECTI ON |

0017 205- 02236 3.000 EACH 150. 00000 450. 00| 50. 00000 150. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |

|
|
I
|
I
|
I
|
I
|
I
|
I
I
I
I
I
EXCAVATI ON, WATERWAY | |
I
|
I
I
I
I
I
I
I
I
I
I
I
|
I
I
DRCP | NLET PROTECTI ON | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 915, 968. 35 ROUTE : BI CYCLE BRI DGE RQAD
CALL ORDER . 501 CONTRACT ID : B -25291-A COUNTI ES : CARROLL
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | (5) 36-2231526 [
| ATLAS EXCAVATI NG | NC. | WALSH CONSTR CO. OF | LL |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0018 205- 06582 LUWP| 40000. 00000 40000. 00| 18150. 00000 18150. 00
ENVI RONVENTAL M TI GATI ON | | [
0019 206-51220 523.000 nB8 | 85. 00000 44455, 00| 15. 00000 7845. 00
EXCAVATI ON, WET | | [
0020 207-02045 530.000 n8 | 5. 50000 2915. 00| 10. 00000 5300. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0021 211-02060 584.000 nB8 | 25. 00000 14600. 00| 10. 00000 5840. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0022 211- 06467 56.000 n8 | 70. 00000 3920. 00| 50. 00000 2800. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0023 303- 04075 73.000 My | 20. 00000 1460. 00| 35. 00000 2555. 00
COWPACTED AGGREGATE FOR SURFACE, 0, 73 | | |
0024 303-52308 979.000 My | 15. 00000 14685. 00| 13. 00000 12727. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0025 401- 04817 337.000 My | 40. 00000 13480. 00| 39. 00000 13143. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0026 402-05474 263.000 My | 43. 00000 11309. 00| 43. 00000 11309. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0027 402-05477 137.000 My | 57. 00000 7809. 00| 60. 00000 8220. 00
HMVA SURFACE 9.5 nm MAI NLI NE | | [
0028 404-05514 715.000 n2 | 7.20000 5148. 00| 6. 95000 4969. 25
SEAL COAT, 5 | | [
0029 405-05518 1404.000 n2 | 0. 80000 1123. 20| 0. 75000 1053. 00
ASPHALT FOR PRI ME COAT | | |
0030 406- 05521 3421.000 n2 | 0. 25000 855. 25| 0. 20000 684. 20
ASPHALT FOR TACK COAT | | |
0031 601-01128 4.000 EACH 1100. 00000 4400. 00| 850. 00000 3400. 00|
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0032 601-01700 2.000 EACH 1800. 00000 3600. 00| 1595. 00000 3190. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | [ |
0033 601-01740 1.000 EACH 1800. 00000 1800. 00| 1595. 00000 1595. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0034 601-01839 1.000 EACH 1800. 00000 1800. 00| 1595. 00000 1595. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | [ |
0035 601-01846 1.000 EACH 1700. 00000 1700. 00| 1595. 00000 1595. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0036 601-06037 1. 000 EACH 730. 00000 730. 00| 590. 00000 590. 00|

GUARDRAI L END TREATMENT, |
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TABULATI ON CF BI DS

PLANT, DECI DUOUS TREE, SINGLE .STEM |
OVER 63 TO 88 mm |

ENG NEER S ESTI MATE: $ 1, 915, 968. 35 ROUTE : BI CYCLE BRI DGE RQAD
CALL ORDER . 501 CONTRACT ID : B -25291-A COUNTI ES : CARROLL
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | (5) 36-2231526 [
| ATLAS EXCAVATI NG | NC. | WALSH CONSTR CO. OF | LL |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0037 601-99105 64.770 m | 38. 00000 2461. 26| 39. 00000 2526. 03|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0038 602- 06729 18. 000 EACH 8. 20000 147. 60| 3. 95000 71. 10|
BARRI ER DELI NEATOR | | [
0039 610- 05527 133.000 M | 73. 00000 9709. 00| 80. 00000 10640. 00|
HVA FOR APPROACHES | | [
0040 610- 06257 112.800 n2 | 53. 00000 5978. 40| 65. 00000 7332. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mMm | | |
0041 611-06498 1. 000 EACH 180. 00000 180. 00| 170. 89000 170. 89
MAI LBOX ASSEMBLY, DOUBLE | | |
0042 615-92498 1. 000 EACH 360. 00000 360. 00| 118. 43000 118. 43
BENCH MARK | | |
0043 616- 02320 1892.000 n2 | 5. 00000 9460. 00| 0. 94000 1778. 48
GEOTEXTI LES | | |
0044 616- 05689 244.000 My | 42. 00000 10248. 00| 35. 00000 8540. 00
RI PRAP, CLASS 2 | | |
0045 616- 06405 1420.000 My | 15. 00000 21300. 00| 25. 00000 35500. 00
Rl PRAP, REVETNMENT | | |
0046 621-01004 2.000 EACH 475. 00000 950. 00| 450. 00000 900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0047 621-01743 29.000 kg | 7. 00000 203. 00| 6. 75000 195. 75|
SEED M XTURE, GRASS, 2 | | [
0048 621- 06545 0.400 M | 775. 00000 310. 00| 740. 00000 296. 00|
FERTI LI ZER | | |
0049 621-06548 2.000 kg | 57. 00000 114. 00| 55. 00000 110. 00
SEED M XTURE, CV | | [
0050 621- 06553 31.000 kg | 7.10000 220. 10| 6. 75000 209. 25
SEED M XTURE, R | | [
0051 621- 06557 15.000 kg | 36. 50000 547. 50| 35. 00000 525. 00
SEED M XTURE, T | | |
0052 621- 06565 2.000 My | 615. 00000 1230. 00| 590. 00000 1180. 00
MULCHI NG MATERI AL | | [
0053 621- 06567 66.000 KL | 1. 10000 72. 60| 1. 00000 66. 00
WATER | [ |
0054 621- 06575 3598.000 n2 | 3. 30000 11873. 40| 3. 15000 11333. 70
SODDI NG,  NURSERY | | |
0055 622- 05651 3.000 EACH 625. 00000 1875. 00| 600. 00000 1800. 00
|
I
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 915, 968. 35 ROUTE : BI CYCLE BRI DGE RQAD
CALL ORDER : 501 CONTRACT ID: B -25291-A COUNTI ES : CARROLL
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1212938 | (5) 36-2231526 |
| ATLAS EXCAVATI NG | NC. | WVALSH CONSTR CO. OF | LL |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ 1
0056 622-52436 3.000 EACH 31. 00000 93. 00| 30. 00000 90. 00|
SIGN, DO NOT MOW OR SPRAY | | [
0057 622-91786 90. 000 EACH| 8. 80000 792. 00| 8. 25000 742. 50|
SEEDLI NG | | |
0058 622- 98200 9.000 EACH 31. 00000 279. 00| 30. 00000 270. 00|
SIGN, DO NOT DI STURB | | |
0059 701- 01849 888.000 m | 120. 00000 106560. 00| 80. 14000 71164. 32|
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
7.92 nm 356 mm | | |
0060 701- 99086 58.000 EACH 165. 00000 9570. 00| 38. 50000 2233. 00|
PILE TI P, STEEL SHELL | | |
0061 702- 51005 185.200 n8 | 340. 00000 62968. 00| 600. 00000 111120. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0062 702-51015 95.000 nB | 210. 00000 19950. 00| 450. 00000 42750. 00|
CONCRETE, B, FOOTI NGS | | I
0063 702-51100 228.000 kg | 4. 50000 1026. 00| 3. 60000 820. 80|
DRAI N Pl PE, CAST | RON, 150 mm | | |
0064 702-51110 584.400 kg | 3. 50000 2045. 40| 4. 49000 2623. 96|
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0065 703- 51030 13064.000 kg | 1. 15000 15023. 60| 0. 90000 11757. 60|
REl NFORCI NG STEEL | | |
0066 703-51032 65113.000 kg | 1. 35000 87902. 55| 1. 10000 71624. 30|
REl NFORCI NG STEEL, EPOXY COATED | | |
0067 704- 51002 301.200 n8 | 400. 00000 120480. 00| 800. 00000 240960. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0068 706- 05733 4.000 EACH| 1300. 00000 5200. 00| 1800. 00000 7200. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, VABC | | |
0069 706- 51020 58.200 n8 | 235. 00000 13677. 00| 640. 00000 37248. 00|
CONCRETE, C, RAILING | | |
0070 707- 06404 376.650 m | 1250. 00000 470812. 50| 550. 00000 207157. 50|
STRUCTURAL MEMBERS, CONCRETE BULB- T BEAM | |
0071 709-51821 LUVP|  10000. 00000 10000. 00| 7159. 61000 7159. 61|
SURFACE SEAL | | |
0072 715- 05053 36.000 m | 43. 00000 1548. 00| 89. 04000 3205. 44|
Pl PE, UNDERDRAI N OUTLET, 150 nm | | |
0073 715- 05203 272.000 m | 5. 30000 1441. 60| 14. 26000 3878. 72|
Pl PE, TYPE 4, C RCULAR 100 mm | | |
0074 715- 05407 28.000 m | 25. 00000 700. 00| 39. 93000 1118. 04|
Pl PE, END BENT DRAIN, 150 mm | | |
0075 715- 05575 150.000 m | 83. 00000 12450. 00| 71. 48000 10722. 00|

PI PE, 375 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 501 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 915, 968. 35 ROUTE : BI CYCLE BRI DGE RQAD
CALL ORDER . 501 CONTRACT ID : B -25291-A COUNTI ES : CARROLL
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | (5) 36-2231526 [
| ATLAS EXCAVATI NG | NC. | WALSH CONSTR CO. OF | LL |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0076 715-06816 2.000 EACH 1550. 00000 3100. 00| 2408. 67000 4817. 34
CONCRETE ANCHOR, 3000 mm | | |
0077 715-06817 43.000 m | 1150. 00000 49450. 00| 743. 92000 31988. 56|
PI PE, 3000 nm | [ [
0078 715- 46005 12.000 EACH 185. 00000 2220. 00| 260. 69000 3128. 28
PI PE END SECTION, 375 mm | | [
0079 718-06528 2.000 EACH 380. 00000 760. 00| 450. 00000 900. 00
OUTLET PROTECTOR, 1 | | [
0080 718-52610 46.000 nB | 75. 00000 3450. 00| 25. 13000 1155. 98
AGGREGATE FOR UNDERDRAI NS | | [
0081 718-99153 522.000 n2 | 2. 00000 1044. 00| 1. 20000 626. 40
GEOTEXTI LES FOR UNDERDRAI N | | [
0082 720- 45030 2.000 EACH 850. 00000 1700. 00| 1379. 87000 2759. 74
I NLET, E7 | | |
0083 720- 45035 1.000 EACH 850. 00000 850. 00| 1404. 88000 1404. 88
I NLET, F7 | | |
0084 724-51925 17.600 m | 295. 00000 5192. 00| 220. 29000 3877.10
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0085 801- 04308 4,000 EACH 345. 00000 1380. 00| 326. 00000 1304. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0086 801- 06605 6.000 EACH 200. 00000 1200. 00| 250. 00000 1500. 00
BARRI CADE, |11A | | [
0087 801- 06606 8.000 EACH 270. 00000 2160. 00| 300. 00000 2400. 00
BARRI CADE, 111B | | [
0088 801- 06625 6.000 EACH 110. 00000 660. 00| 93. 00000 558. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0089 801- 06640 11. 000 EACH 165. 00000 1815. 00| 158. 00000 1738. 00|
CONSTRUCTI ON SIGN, A | | |
0090 801-06775 LUWP| 12000. 00000 12000. 00| 173300. 00000 173300. 00|
MAI NTAI NI NG TRAFFI C | | [
0091 802- 76025 0.581 nm2 | 190. 00000 110. 39| 179. 24000 104. 14|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | [
0092 802- 76055 4,000 m | 16. 00000 64. 00| 10. 12000 40. 48|
SIGN PCST, A | | |
0093 804- 06725 4,000 EACH 21. 50000 86. 00| 15. 14000 60. 56
DELI NEATOR W TH POST, D1, 75 mm | | [
SECTI ON TOTALS | $ 1,942, 237. 85| $ 2,239,822 31|
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeeao
CONTRACT TOTALS | $ 1,942, 237. 85| $ 2,239,822, 31|







